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0101  1 279 $244,922.75 $79,844,817.72 326.000 LS N MOBILIZATION
0102  1 284 $240.10 $40,782,157.06 169,852.300 DA N MAINTENANCE OF TRAFFIC
0102  2  1 21 $362,270.53 $7,969,951.73 22.000 LS N SPECIAL DETOUR 1
0102  2  2 7 $74,230.99 $519,616.96 7.000 LS N SPECIAL DETOUR 2
0102  2  3 4 $80,855.21 $323,420.85 4.000 LS N SPECIAL DETOUR 3
0102  2  4 3 $72,787.60 $218,362.81 3.000 LS N SPECIAL DETOUR 4
0102  2  5 2 $81,250.00 $162,500.00 2.000 LS N SPECIAL DETOUR 5
0102  2  6 2 $274,000.00 $548,000.00 2.000 LS N SPECIAL DETOUR 6
0102  2  7 1 $125,000.00 $125,000.00 1.000 LS N SPECIAL DETOUR 7
0102  3 73 $16.49 $891,179.84 54,057.600 CY N COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 11 2 $18.29 $460,800.00 25,200.000 MH N SERVICE PATROL- ROAD RANGER
0102 14 152 $40.21 $2,861,898.37 71,173.000 MH N TRAFFIC CONTROL OFFICER
0102 60 267 $.30 $1,283,893.93 4,231,848.000 ED N WORK ZONE SIGN
0102 61 26 $23.09 $44,655.70 1,934.000 EA N BUSINESS SIGN
0102 62 1 $.28 $56.00 200.000 ED N BARRIER MOUNTED WORK ZONE SIGN
0102 71 11 40 $15.34 $2,303,155.82 150,101.000 LF N BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12 3 $51.85 $25,925.00 500.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13 31 $31.21 $2,845,089.33 91,148.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14 64 $14.42 $3,584,886.86 248,524.000 LF N BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21 21 $4.76 $667,415.14 140,241.000 LF N BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23 17 $6.83 $770,900.02 112,800.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24 40 $9.18 $811,244.43 88,364.500 LF N BARRIER WALL,TEMP,REL,TYPE K
0102 73 4 $26.96 $30,412.58 1,128.000 LF N TEMPORARY GUARDRAIL
0102 74  1 251 $.16 $2,918,028.03 18,616,822.000 ED N CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74  2 161 $.32 $211,169.07 668,121.000 ED N CHANNELIZING DEVICE, TYPE III, 6'
0102 75  1 9 $18.34 $867,862.62 47,331.000 LF N TEMPORARY SEPARATOR, F&I REMOVE
0102 76 187 $6.26 $872,491.77 139,382.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 160 $3.28 $1,394,530.95 424,701.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89  1 82 $1,273.17 $1,358,475.51 1,067.000 LO N TEMPORARY CRASH CUSHION, RED OPT
0102 94  1 1 $20.00 $3,200.00 160.000 LF N GLARE SCREEN,TEMP,F&I,WALL MAT-CONC
0102 99 230 $14.35 $2,406,310.59 167,698.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104 100 $7.92 $1,028,426.10 129,901.000 ED N TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107  1 103 $5.51 $694,240.06 126,042.000 ED N TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150  1 56 $6.97 $212,516.71 30,494.000 ED N PORTABLE REGULATORY,SIGN
0102150  2 56 $7.80 $240,377.41 30,830.000 ED N RADAR SPEED DISPLAY UNIT
0102909 3 $159.22 $70,058.30 440.000 DA N TEMPORARY RAISED RUMBLE STRIPS
0102911  1 13 $2.22 $43,533.06 19,630.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911  2 31 $1.59 $319,689.03 200,555.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911  3 6 $2.52 $49,501.54 19,648.000 SF N PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912  1 6 $2.58 $28,947.66 11,226.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
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0102912  2 24 $1.40 $322,981.24 231,510.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0102912  3 5 $2.93 $45,898.44 15,690.000 SF N PAVT MARKING REMOVABLE TAPE,YELLOW,OTHER
0104  1 47 $1.11 $609,805.06 550,229.500 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104  6 4 $8.81 $105,612.52 11,989.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104  7 7 $1,849.50 $77,678.92 42.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM
0104  9 7 $1,331.40 $55,918.92 42.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10  3 185 $1.48 $2,073,102.67 1,397,678.840 LF N SEDIMENT BARRIER
0104 11 102 $7.65 $863,035.61 112,862.000 LF N FLOATING TURBIDITY BARRIER
0104 12 42 $4.02 $413,139.08 102,744.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15 48 $1,759.53 $390,615.50 222.000 EA N SOIL TRACKING PREVENTION DEVICE
0104 18 155 $92.97 $774,941.29 8,335.000 EA N INLET PROTECTION SYSTEM
0104 19 10 $.28 $64,738.00 233,745.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL
0107  1 170 $21.61 $1,537,976.88 71,168.636 AC N LITTER REMOVAL
0107  2 168 $39.40 $2,417,984.64 61,371.055 AC N MOWING
0110  1  1 196 $8,173.65 $22,420,433.74 2,743.014 AC N CLEARING & GRUBBING
0110  2  1 14 $22,494.88 $358,793.31 15.950 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)
0110  3 57 $24.71 $6,519,129.22 263,855.530 SF N REMOVAL OF EXISTING STRUCTURE
0110  3  1 1 $100.00 $10,000.00 100.000 SF N REMOVAL OF EXIST CONC BRIDGE DECK
0110  3  2 1 $175.00 $14,000.00 80.000 SF N REMOVAL OF EXIST STEEL BRIDGE DECK
0110  3  3 1 $200.00 $6,000.00 30.000 LF N REMOVAL OF EXIST PILE JACKET
0110  3  4 1 $200.00 $8,000.00 40.000 SF N REMOVAL OF EXIST SAND CEMENT RIPRAP
0110  3  5 1 $200.00 $16,000.00 80.000 LF N REMOVAL OF EXIST BRIDGE JOINT
0110  3  6 1 $100.00 $6,000.00 60.000 LF N REMOVAL OF EXIST CONC TRAF BARRIER
0110  3  7 1 $190.00 $7,600.00 40.000 SF N REMOVAL OF EXIST STEEL SIDEWALK GRATING
0110  4 106 $27.62 $6,366,987.97 230,505.070 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT
0110  4  1 1 $20.00 $800.00 40.000 SF N REMOVAL OF EXIST CONC SIDEWALK
0110  4  2 1 $25.00 $2,000.00 80.000 SF N REMOVAL OF EXIST CONC SLOPE PAVEMENT
0110  6 2 $930.77 $12,100.00 13.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN
0110  7  1 42 $136.26 $91,024.36 668.000 EA N MAILBOX, F&I SINGLE
0110  8 2 $1,800.00 $10,800.00 6.000 DA N UNDERWATER DEBRIS REMOVAL
0110 12  1 3 $425.83 $231,651.02 544.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE
0110 20  2 1 $5.88 $50,344.56 8,562.000 SF N REMOVAL OF EXISTING WALL, RETAINING WALL
0110 71  1 5 $265.33 $572,325.00 2,157.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73 6 $118.84 $202,260.88 1,702.000 LF N REMOVE EXISTING BULKHEAD
0110 82 3 $4,516.13 $14,000.00 3.100 MB N REMOVE & DISPOSE STRUCTURAL TIMBER
0110 85 2 $332.18 $3,654.00 11.000 EA N CLEANING INTERIOR OF SEGAL BOX GRDR SPAN
0110 86 31 $4,569.11 $169,057.20 37.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120  1 134 $4.25 $22,920,808.41 5,388,529.750 CY N REGULAR EXCAVATION
0120  2  2 74 $9.84 $1,834,292.69 186,324.500 CY N BORROW EXCAVATION, TRUCK MEASURE
0120  3 2 $4.81 $1,924.00 400.000 CY N LATERAL DITCH EXCAVATION
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0120  4 27 $7.32 $4,054,779.15 554,260.000 CY N SUBSOIL EXCAVATION
0120  5 12 $11.64 $121,967.72 10,477.000 CY N CHANNEL EXCAVATION
0120  6 102 $7.36 $32,864,265.00 4,462,973.020 CY N EMBANKMENT
0120 10 21 1 $1.14 $11,400.00 10,000.000 LF N CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22 1 $1.20 $30,000.00 25,000.000 LF N CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 71 41 $35,457.55 $1,560,132.30 44.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74 4 $6.86 $5,529,893.75 806,462.000 CY N SURCHARGE EMBANKMENT
0121 70 29 $163.99 $505,684.12 3,083.600 CY N FLOWABLE FILL
0125  1 5 $13.34 $30,284.19 2,271.000 CY N EXCAVATION FOR STRUCTURES
0125  3 2 $18.46 $4,301.80 233.000 CY N SELECT BEDDING MATERIAL
0141 70 3 $670.72 $124,083.37 185.000 AS N SETTLEMENT PLATE ASSEMBLY
0145  1 4 $1.63 $130,647.80 80,281.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE
0145  2 6 $4.35 $1,265,915.56 291,178.300 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71 3 $5.67 $112,299.90 19,789.000 SY N REINFORCEMENT GRID FOR SOIL STABILIZAT
0160  4 134 $2.98 $9,973,126.81 3,351,659.520 SY N TYPE B STABILIZATION
0162  1 11 98 $1.11 $3,367,277.75 3,036,962.600 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"
0162  1 12 2 $18.18 $92,895.50 5,109.500 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 71 1 $1,500.00 $4,500.00 3.000 EA N DRILLING HOLES FOR PRESSURE GROUTING
0173 76 3 $13.14 $105,500.00 8,030.000 LF N GROUT PIPE INSTALLATION
0173 77  1 3 $146.20 $111,843.75 765.000 CY N SUBSURF PRESSURE GROUTING,SAND CEM
0173 77  3 1 $250.00 $19,425.00 77.700 CY N SUBSURF PRESSURE GROUTING, CEM SLURRY
0173 79  1 1 $12.00 $334,560.00 27,880.000 LF N SOIL STABILZ BY AUG CONCRET COLUMN, 6-8"
0210  1  1 5 $3.82 $74,409.10 19,501.000 SY N REWORKING LIMEROCK BASE, 6"
0210  1  8 2 $3.61 $78,584.29 21,761.600 SY N REWORKING LIMEROCK BASE, 4"
0210  1  9 5 $5.40 $89,771.48 16,631.500 SY N REWORKING LIMEROCK BASE, 3"
0210  2 4 $27.04 $42,855.00 1,585.000 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701 67 $7.72 $5,748,718.66 744,989.400 SY N OPTIONAL BASE,BASE GROUP 01
0285702 29 $14.17 $1,385,810.29 97,831.100 SY N OPTIONAL BASE,BASE GROUP 02
0285703 6 $23.95 $369,344.64 15,422.100 SY N OPTIONAL BASE,BASE GROUP 03
0285704 14 $11.42 $822,566.50 72,000.700 SY N OPTIONAL BASE,BASE GROUP 04
0285705 3 $12.09 $290,762.00 24,046.000 SY N OPTIONAL BASE,BASE GROUP 05
0285706 47 $16.48 $2,079,819.97 126,175.600 SY N OPTIONAL BASE,BASE GROUP 06
0285707 3 $11.73 $1,176,633.00 100,335.200 SY N OPTIONAL BASE,BASE GROUP 07
0285708 5 $38.18 $133,009.92 3,484.000 SY N OPTIONAL BASE,BASE GROUP 08
0285709 73 $16.35 $10,865,290.31 664,372.600 SY N OPTIONAL BASE,BASE GROUP 09
0285710 14 $14.30 $4,013,130.13 280,605.200 SY N OPTIONAL BASE,BASE GROUP 10
0285711 21 $11.92 $4,981,540.14 417,833.300 SY N OPTIONAL BASE,BASE GROUP 11
0285712 14 $13.78 $6,705,891.43 486,551.700 SY N OPTIONAL BASE,BASE GROUP 12
0285713 13 $38.20 $7,696,251.81 201,448.600 SY N OPTIONAL BASE,BASE GROUP 13
0285714 1 $119.00 $6,188.00 52.000 SY N OPTIONAL BASE,BASE GROUP 14
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0285715 18 $67.41 $1,261,352.49 18,710.900 SY N OPTIONAL BASE,BASE GROUP 15
0286  1 41 $22.94 $1,335,522.27 58,220.120 SY N TURNOUT CONSTRUCTION
0286  2 7 $228.43 $125,684.61 550.200 TN N TURNOUT CONSTRUCTION-ASPHALT
0288001 1 $276.50 $102,581.50 371.000 CY N CEMENT TREATED PERMEABLE BASE
0315  1 3 $21.35 $50,889.36 2,383.300 SY N STRESS ABSORBING MEMBRANE
0327 70  1 80 $2.42 $1,937,506.70 800,877.400 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70  2 15 $2.06 $749,506.34 364,457.400 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70  3 3 $2.28 $60,739.43 26,603.300 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70  4 54 $2.12 $4,644,486.59 2,188,315.100 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70  5 60 $2.65 $5,961,549.96 2,253,590.500 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70  6 114 $1.95 $5,944,669.79 3,041,687.300 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70  7 7 $2.77 $287,198.24 103,589.400 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70  8 28 $2.19 $2,426,816.70 1,105,804.900 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70 10 3 $2.15 $208,574.44 97,010.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11 28 $1.81 $3,630,889.41 2,010,235.300 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12 4 $1.30 $25,789.90 19,779.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13 16 $2.02 $332,771.27 164,628.800 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15 12 $2.05 $2,403,488.07 1,171,255.500 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16 17 $1.31 $313,859.48 239,992.700 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 4 $1.92 $179,047.24 93,266.800 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 19 34 $1.82 $671,190.02 368,663.600 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 7 $1.74 $532,902.01 306,320.100 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21 3 $7.76 $68,843.00 8,872.500 SY N MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 23 1 $4.81 $3,309.28 688.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 27 1 $5.85 $40,113.45 6,857.000 SY N MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 29 1 $4.10 $11,255.32 2,745.200 SY N MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0334  1 11 16 $112.39 $1,021,059.07 9,085.100 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334  1 12 50 $88.68 $13,078,852.76 147,478.370 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334  1 13 101 $91.53 $68,719,282.76 750,771.740 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334  1 14 21 $117.92 $3,081,698.83 26,134.400 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334  1 15 2 $79.42 $1,985,853.35 25,005.000 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334  1 22 36 $90.67 $13,936,451.86 153,711.300 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22,PMA
0334  1 23 44 $94.90 $20,251,530.06 213,395.700 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22,PMA
0334  1 24 25 $102.31 $15,310,646.01 149,644.850 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22,PMA
0334  1 25 6 $95.39 $14,819,235.24 155,357.700 TN N SUPERPAVE ASPH CONC, TRAF E, PG76-22,PMA
0334  1 33 2 $93.53 $432,229.48 4,621.300 TN N SUPERPAVE ASPH CONC, TRAF C, PG82-22,PMA
0334  1 34 1 $83.10 $2,292,837.03 27,591.300 TN N SUPERPAVE ASPH CONC, TRAF D, PG82-22,PMA
0337  7 22 52 $132.80 $24,309,649.69 183,055.405 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22,PMA
0337  7 23 1 $200.00 $30,000.00 150.000 TN N ASPH CONC FC,INC BIT,FC-5,PG 82-22,PMA
0337  7 24 27 $145.09 $14,451,954.16 99,606.180 TN N ASPH CONC FC, FC-5, PG 76-22, ARB
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0337  7 40 28 $98.79 $9,016,900.93 91,272.600 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337  7 41 16 $91.18 $5,591,398.77 61,324.600 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337  7 42 22 $143.19 $1,565,056.17 10,929.900 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337  7 43 43 $99.51 $16,518,316.53 165,994.300 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337  7 45 19 $116.53 $3,431,598.49 29,449.180 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337  7 54 2 $94.83 $708,467.31 7,470.600 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 82-22
0337  7 55 4 $93.00 $2,501,919.49 26,903.600 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 82-22
0337  7 70 1 $80.00 $96,000.00 1,200.000 TN N ASPH CONC FC,TR B,FC-4.75,PG 76-22, ARB
0337  7 71 16 $134.90 $2,602,570.84 19,292.350 TN N ASPH CONC FC,TRAF B,FC-9.5,PG 76-22, ARB
0337  7 72 13 $98.37 $5,809,611.79 59,058.700 TN N ASPH CONC FC,TRAF B,FC-12.5,PG 76-22,ARB
0337  7 73 36 $113.33 $10,910,250.01 96,266.460 TN N ASPH CONC FC,TRAF C,FC-9.5,PG 76-22, ARB
0337  7 74 32 $119.10 $14,700,948.04 123,428.580 TN N ASPH CONC FC,TRAF C,FC-12.5,PG 76-22,ARB
0339  1 146 $165.41 $3,364,357.25 20,339.810 TN N MISCELLANEOUS ASPHALT PAVEMENT
0341 70 2 $5.90 $487,655.69 82,721.000 SY N ASPHALT RUBBER MEMBRANE INTERLAYER
0350  3  5 2 $78.19 $302,588.10 3,870.000 SY N PLAIN CEMENT CONC PAVT, 8"
0350  3  8 1 $84.00 $2,137,800.00 25,450.000 SY N PLAIN CEMENT CONC PAVT, 9.5"
0350  3 10 1 $75.03 $858,868.41 11,447.000 SY N PLAIN CEMENT CONC PAVT, 10.5"
0350  5 7 $2.38 $939,131.67 395,035.000 LF N CLEANING & SEALING JOINTS - CONC PVMT
0350  6 1 $10.00 $20,000.00 2,000.000 LF N CLEANING & SEALING CRACKS - CONC PVMT
0352 70 10 $3.32 $1,513,704.09 455,859.940 SY N GRINDING CONCRETE PAVT
0353 70 4 $667.65 $14,177,924.00 21,235.650 CY N CONC PAVT SLAB REPLACEMENT
0370  1 3 $147.81 $37,840.00 256.000 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT
0400  0 11 38 $533.95 $1,847,643.12 3,460.330 CY N CONC CLASS NS, GRAVITY WALL
0400  0 13 1 $900.00 $2,700.00 3.000 CY N CONC CLASS NS, STEPS
0400  1  2 48 $1,019.84 $880,887.94 863.750 CY N CONC CLASS I, ENDWALLS
0400  1 11 5 $1,077.79 $93,875.60 87.100 CY N CONC CLASS I, RETAINING WALLS
0400  1 25 1 $300.00 $24,000.00 80.000 CY N CONC CLASS I, MASS SUBSTRUCTURE
0400  2  1 8 $754.56 $781,727.70 1,036.000 CY N CONC CLASS II, CULVERTS
0400  2  2 4 $1,124.96 $43,761.00 38.900 CY N CONC CLASS II, ENDWALLS
0400  2  4 29 $651.47 $7,337,866.20 11,263.500 CY N CONC CLASS II, SUPERSTRUCTURE
0400  2  5 9 $725.61 $495,012.84 682.200 CY N CONC CLASS II, SUBSTRUCTURE
0400  2  8 2 $450.75 $4,191.96 9.300 CY N CONC CLASS II, BULKHEAD
0400  2 10 32 $403.03 $1,906,062.23 4,729.300 CY N CONC CLASS II, APPROACH SLABS
0400  2 11 2 $298.44 $546,004.00 1,829.500 CY N CONC CLASS II, RETAINING WALLS
0400  2 12 1 $452.00 $9,040.00 20.000 CY N CONC CLASS II, TRENCH SLAB
0400  2 25 2 $856.55 $328,057.50 383.000 CY N CONC CLASS II, MASS, SUBSTRUCTURE
0400  2 41 4 $966.54 $154,260.00 159.600 CY N CONC CLASS II, PRECAST DECK OVERLAY
0400  2 46 1 $624.15 $46,624.01 74.700 CY N CONC CLASS II, CIP COMP TOP W/ ADMIX
0400  3  1 1 $800.00 $4,000.00 5.000 CY N CONC CLASS III, CULVERTS
0400  3  8 3 $1,142.27 $56,199.90 49.200 CY N CONC CLASS III, BULKHEAD



CESPO05 02/17/2016-13.02.09 Page:     6
Florida Department of Transportation

Item Average Unit Cost 
From 2014/01/01  to 2014/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0400  3 20 2 $3,377.73 $290,146.92 85.900 CY N CONC CLASS III, SEAL
0400  4  1 17 $1,118.58 $3,304,307.47 2,954.010 CY N CONC CLASS IV, CULVERTS
0400  4  2 2 $1,824.55 $40,194.88 22.030 CY N CONC CLASS IV, ENDWALLS
0400  4  4 14 $903.50 $2,365,442.10 2,618.100 CY N CONC CLASS IV, SUPERSTRUCTURE
0400  4  5 35 $1,008.33 $5,793,459.16 5,745.600 CY N CONC CLASS IV, SUBSTRUCTURE
0400  4  8 5 $623.83 $1,299,251.10 2,082.700 CY N CONC CLASS IV, BULKHEAD
0400  4 11 6 $775.22 $425,671.65 549.100 CY N CONC CLASS IV, RETAINING WALLS
0400  4 25 2 $591.95 $358,840.00 606.200 CY N CONC CLASS IV, MASS, SUBSTRUCTURE
0400  7 13 $5.04 $204,539.94 40,617.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"
0400  9 19 $11.18 $415,152.06 37,138.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5" GR
0400 20 1 $55.00 $3,850.00 70.000 SY N GRINDING BRIDGE DECK- REHABILITATION
0400 32 4 $8,490.57 $45,000.00 5.300 CY N CONCRETE FOR JOINT REPAIR
0400 60  1 4 $110,158.86 $440,635.43 4.000 LS N CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60  3 5 $62.66 $898,664.48 14,341.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60  4 4 $155,316.86 $621,267.43 4.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 72 1 $35.00 $700.00 20.000 SF N PRECAST BULKHEAD PANELS
0400 91 1 $5,000.00 $10,000.00 2.000 EA N DEWATERING FOR SPREAD FOOTINGS
0400128 1 $32.00 $3,200.00 100.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400136 4 $41.10 $819,147.70 19,930.000 SY N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140  1 5 $4,143.73 $687,860.00 166.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140  2 3 $7,247.65 $246,420.00 34.000 EA N NEOPRENE PAD REPLACEMENT, ABUTMENT
0400140  3 1 $7,136.00 $613,696.00 86.000 EA N NEOPRENE PAD REPLACEMENT, INSTALL ONLY
0400142  3 9 $29.15 $3,219,060.20 110,448.100 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142  7 3 $20.37 $902,704.70 44,313.000 SF N CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143 22 $.70 $671,173.25 962,419.200 SF N CLEAN & COAT CONCRETE SURF , CLASS 5
0400145 10 $.20 $143,668.69 704,201.000 SF N CLEANING CONC SURFACE
0400147 17 $1,460.81 $409,465.69 280.300 CF N COMPOSITE NEOPRENE PADS
0400150 1 $5.00 $110.00 22.000 SF N CLEANING AND SEALING EXISTING CONCRETE
0400153 8 $97.79 $126,422.60 1,292.800 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 4 $113.06 $587,944.60 5,200.200 CF N RESTORE SPALLED AREAS, GUNITE
0401 70  1 9 $402.50 $506,106.93 1,257.400 CF N RESTORE SPALLED AREAS, EPOXY
0401 70  2 16 $398.95 $2,144,449.66 5,375.300 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70  3 14 $387.04 $2,429,511.05 6,277.100 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70  4 7 $655.78 $230,179.92 351.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70  5 4 $270.59 $46,000.00 170.000 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION
0401 70  6 2 $434.97 $124,400.00 286.000 CF N SPALL A RESTORE, THERMOSET POLYMER CNC
0405 70  1 1 $200.00 $134,160.00 670.800 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE I
0405 70  2 1 $600.00 $6,000.00 10.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III
0411  1 23 $139.75 $42,904.68 307.000 GA N EPOXY MATERIAL- STRUCTURES REHAB
0411  2 25 $43.48 $533,947.10 12,281.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB
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0413149 2 $58.33 $1,750.00 30.000 GA N PENETRANT SEALER
0413151 14 $84.79 $533,218.00 6,289.000 GA N METHACRYLATE MONOMER
0413154 15 $1.50 $951,471.70 634,194.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
0415  1  1 19 $.91 $535,398.65 586,790.000 LB N REINF STEEL- ROADWAY
0415  1  3 8 $.81 $191,061.91 237,175.000 LB N REINF STEEL- RETAINING WALL
0415  1  4 40 $.98 $3,190,838.09 3,258,152.000 LB N REINF STEEL- SUPERSTRUCTURE
0415  1  5 44 $1.05 $1,282,919.09 1,220,351.400 LB N REINF STEEL- SUBSTRUCTURE
0415  1  6 17 $1.27 $243,727.76 191,724.900 LB N REINF STEEL- MISCELLANEOUS
0415  1  8 8 $1.06 $150,664.68 141,557.000 LB N REINF STEEL- BULKHEAD
0415  1  9 33 $1.08 $1,035,777.69 963,454.000 LB N REINF STEEL- APPROACH SLABS
0415  2  6 2 $7.65 $20,244.00 2,645.000 LB N STAINLESS REINFORCING STEEL, MISC
0425  1201 6 $4,607.71 $41,469.36 9.000 EA N INLETS, CURB, TYPE 9, <10'
0425  1205 3 $2,829.41 $8,488.23 3.000 EA N INLETS, CURB, TYPE 9, PARTIAL
0425  1209 2 $7,983.33 $47,900.00 6.000 EA N INLETS, CURB, TYPE 9, MODIFY
0425  1211 3 $4,695.71 $32,870.00 7.000 EA N INLETS, CURB, TYPE 10, <10'
0425  1215 2 $3,037.88 $24,303.00 8.000 EA N INLETS, CURB, TYPE 10, PARTIAL
0425  1311 14 $4,999.61 $749,941.44 150.000 EA N INLETS, CURB, TYPE P-1, <10'
0425  1315 6 $3,841.13 $46,093.57 12.000 EA N INLETS, CURB TYPE P-1, PARTIAL
0425  1321 5 $5,949.32 $184,428.87 31.000 EA N INLETS, CURB, TYPE P-2, <10'
0425  1325 3 $4,314.29 $30,200.00 7.000 EA N INLETS, CURB, TYPE P-2, PARTIAL
0425  1331 6 $5,357.12 $53,571.23 10.000 EA N INLETS, CURB, TYPE P-3, <10'
0425  1335 2 $3,021.24 $6,042.47 2.000 EA N INLETS, CURB, TYPE P-3, PARTIAL
0425  1341 9 $5,651.12 $113,022.38 20.000 EA N INLETS, CURB, TYPE P-4, <10'
0425  1345 5 $3,344.68 $20,068.10 6.000 EA N INLETS, CURB, TYPE P-4, PARTIAL
0425  1349 1 $9,351.06 $28,053.18 3.000 EA N INLETS, CURB, TYPE P-4, MODIFY
0425  1351 42 $4,220.81 $1,713,649.79 406.000 EA N INLETS, CURB, TYPE P-5, <10'
0425  1352 6 $5,048.75 $45,438.73 9.000 EA N INLETS, CURB, TYPE P-5, >10'
0425  1355 21 $3,393.20 $200,198.82 59.000 EA N INLETS, CURB, TYPE P-5, PARTIAL
0425  1359 6 $4,977.91 $124,447.69 25.000 EA N INLETS, CURB, TYPE P-5, MODIFY
0425  1361 40 $5,023.29 $1,029,773.92 205.000 EA N INLETS, CURB, TYPE P-6, <10'
0425  1362 2 $5,268.41 $15,805.23 3.000 EA N INLETS, CURB, TYPE P-6, >10'
0425  1365 12 $3,616.42 $83,177.55 23.000 EA N INLETS, CURB, TYPE P-6, PARTIAL
0425  1369 6 $5,383.48 $166,887.76 31.000 EA N INLETS, CURB, TYPE P-6, MODIFY
0425  1411 3 $7,092.40 $198,587.08 28.000 EA N INLETS, CURB TYPE J-1, <10'
0425  1412 2 $7,766.89 $93,202.68 12.000 EA N INLETS, CURB, TYPE J-1, >10'
0425  1421 2 $6,237.33 $56,135.94 9.000 EA N INLETS, CURB, TYPE J-2, <10'
0425  1422 2 $8,885.25 $35,540.99 4.000 EA N INLETS, CURB, TYPE J-2, >10'
0425  1431 1 $9,010.00 $9,010.00 1.000 EA N INLETS, CURB, TYPE J-3, <10'
0425  1441 2 $8,295.65 $16,591.30 2.000 EA N INLETS, CURB, TYPE J-4, <10'
0425  1445 1 $5,000.00 $5,000.00 1.000 EA N INLETS, CURB, TYPE J-4, PARTIAL
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0425  1451 21 $6,672.35 $533,787.96 80.000 EA N INLETS, CURB, TYPE J-5, <10'
0425  1452 7 $9,632.24 $115,586.85 12.000 EA N INLETS, CURB, TYPE J-5, >10'
0425  1455 3 $4,291.28 $12,873.84 3.000 EA N INLETS, CURB, TYPE J-5, PARTIAL
0425  1461 13 $6,995.57 $223,858.22 32.000 EA N INLETS, CURB, TYPE J-6, <10'
0425  1462 6 $8,349.07 $66,792.53 8.000 EA N INLETS, CURB, TYPE J-6, >10'
0425  1469 2 $5,582.50 $11,165.00 2.000 EA N INLETS, CURB, TYPE J-6, MODIFY
0425  1471 7 $4,125.71 $247,542.86 60.000 EA N INLETS, CURB, TYPE 7, <10'
0425  1473 1 $7,530.00 $7,530.00 1.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'
0425  1475 3 $2,886.30 $11,545.20 4.000 EA N INLETS, CURB, TYPE 7, PARTIAL
0425  1483 1 $4,725.00 $4,725.00 1.000 EA N INLETS, CURB, TYPE 8, J BOT , <10'
0425  1485 1 $730.00 $730.00 1.000 EA N INLETS, CURB, TYPE 8, PARTIAL
0425  1501 6 $3,693.00 $66,474.00 18.000 EA N INLETS, DT BOT, TYPE A, <10'
0425  1502 1 $4,000.00 $4,000.00 1.000 EA N INLETS, DT BOT, TYPE A, >10'
0425  1503 1 $4,955.00 $29,730.00 6.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'
0425  1505 4 $3,211.91 $48,178.65 15.000 EA N INLETS, DT BOT, TYPE A, PARTIAL
0425  1511 3 $3,284.56 $72,260.29 22.000 EA N INLETS, DT BOT, TYPE B, <10'
0425  1513 1 $8,130.00 $8,130.00 1.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'
0425  1515 1 $3,557.48 $3,557.48 1.000 EA N INLETS, DT BOT, TYPE B, PARTIAL
0425  1521 37 $2,787.12 $632,676.82 227.000 EA N INLETS, DT BOT, TYPE C, <10'
0425  1523 9 $4,549.42 $63,691.81 14.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'
0425  1524 2 $5,485.83 $10,971.66 2.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'
0425  1525 4 $3,514.18 $14,056.72 4.000 EA N INLETS, DT BOT, TYPE C, PARTIAL
0425  1529 8 $3,743.65 $67,385.75 18.000 EA N INLETS, DT BOT, TYPE C, MODIFY
0425  1531 8 $2,530.55 $131,588.73 52.000 EA N INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425  1533 1 $5,320.00 $15,960.00 3.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425  1535 1 $1,852.00 $3,704.00 2.000 EA N INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425  1541 30 $3,521.91 $531,808.69 151.000 EA N INLETS, DT BOT, TYPE D, <10'
0425  1542 2 $7,170.30 $50,192.10 7.000 EA N INLETS, DT BOT, TYPE D, >10'
0425  1543 7 $5,870.68 $129,155.02 22.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'
0425  1544 3 $8,376.07 $50,256.44 6.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'
0425  1545 4 $2,421.77 $9,687.07 4.000 EA N INLETS, DT BOT,TYPE D, PARTIAL
0425  1549 16 $3,207.06 $253,357.66 79.000 EA N INLETS, DT BOT, TYPE D, MODIFY
0425  1551 21 $3,291.54 $464,107.74 141.000 EA N INLETS, DT BOT, TYPE E, <10'
0425  1552 1 $5,300.00 $5,300.00 1.000 EA N INLETS, DT BOT, TYPE E, >10'
0425  1553 5 $5,132.63 $71,856.78 14.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'
0425  1555 2 $3,700.00 $7,400.00 2.000 EA N INLETS, DT BOT, TYPE E, PARTIAL
0425  1559 6 $5,043.51 $105,913.71 21.000 EA N INLETS, DT BOT, TYPE E, MODIFY
0425  1561 9 $3,943.53 $216,894.21 55.000 EA N INLETS, DT BOT, TYPE F, <10'
0425  1562 1 $5,955.36 $5,955.36 1.000 EA N INLETS, DT BOT, TYPE F, >10'
0425  1563 3 $5,901.69 $318,691.10 54.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'
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0425  1564 1 $6,189.81 $99,036.96 16.000 EA N INLETS, DT BOT,TYPE F, J BOT, >10'
0425  1565 1 $4,000.00 $4,000.00 1.000 EA N INLETS, DT BOT,TYPE F, PARTIAL
0425  1569 3 $4,165.71 $29,160.00 7.000 EA N INLETS,DT BOT,TYPE F,MODIFY
0425  1571 6 $6,924.61 $62,321.50 9.000 EA N INLETS, DT BOT, TYPE G, <10'
0425  1572 1 $7,880.18 $7,880.18 1.000 EA N INLETS, DT BOT, TYPE G, >10'
0425  1573 2 $8,267.17 $24,801.52 3.000 EA N INLETS, DT BOT,TYPE G, J BOT, <10'
0425  1574 1 $9,717.24 $9,717.24 1.000 EA N INLETS, DT BOT,TYPE G, J BOT, >10'
0425  1579 1 $5,650.00 $5,650.00 1.000 EA N INLETS, DT BOT, TYPE G, MODIFY
0425  1581 6 $4,806.75 $57,681.03 12.000 EA N INLETS, DT BOT, TYPE H, <10'
0425  1582 1 $8,610.00 $17,220.00 2.000 EA N INLETS, DT BOT, TYPE H, >10'
0425  1583 1 $5,784.00 $5,784.00 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM <10'
0425  1589 5 $7,685.56 $69,170.00 9.000 EA N INLETS, DT BOT, TYPE H, MODIFY
0425  1601 1 $5,789.17 $23,156.68 4.000 EA N INLETS, DT BOT, TYPE J, <10'
0425  1602 1 $5,921.54 $23,686.16 4.000 EA N INLETS, DT BOT, TYPE J, >10'
0425  1605 1 $3,000.00 $27,000.00 9.000 EA N INLETS, DT BOT, TYPE J, PARTIAL
0425  1611 1 $4,525.00 $4,525.00 1.000 EA N INLETS, DT BOT, TYPE K, <10'
0425  1701 25 $3,517.34 $935,613.59 266.000 EA N INLETS, GUTTER, TYPE S, <10'
0425  1702 3 $4,313.22 $81,951.16 19.000 EA N INLETS, GUTTER, TYPE S, >10'
0425  1703 7 $6,385.96 $249,052.62 39.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'
0425  1704 4 $5,941.53 $112,889.11 19.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'
0425  1705 5 $2,518.43 $15,110.57 6.000 EA N INLETS, GUTTER, TYPE S, PARTIAL
0425  1711 12 $3,316.32 $258,672.63 78.000 EA N INLETS, GUTTER, TYPE V, <10'
0425  1712 1 $4,518.46 $9,036.92 2.000 EA N INLETS, GUTTER, TYPE V, >10'
0425  1713 5 $4,576.64 $544,620.72 119.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'
0425  1714 4 $7,242.25 $123,118.18 17.000 EA N INLETS, GUTTER, TYPE V, J BOT, >10'
0425  1715 1 $3,290.67 $3,290.67 1.000 EA N INLETS, GUTTER, TYPE V, PARTIAL
0425  1801 3 $4,352.00 $43,520.00 10.000 EA N INLETS, MED BARRIER, TYPE 1, <10'
0425  1803 1 $2,935.00 $14,675.00 5.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425  1805 1 $3,000.00 $3,000.00 1.000 EA N INLETS, MED BARRIER, TYPE 1, PARTIAL
0425  1811 1 $5,000.00 $5,000.00 1.000 EA N INLETS, MED BARRIER, TYPE 2, <10'
0425  1815 1 $3,000.00 $3,000.00 1.000 EA N INLETS, MED BARRIER, TYPE 2, PARTIAL
0425  1841 2 $6,282.50 $12,565.00 2.000 EA N INLETS, MED BARRIER, TYPE 3, <10'
0425  1851 1 $4,395.00 $21,975.00 5.000 EA N INLETS, MED BARRIER, TYPE 4, <10'
0425  1881 5 $3,659.17 $43,910.00 12.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'
0425  1883 1 $2,690.00 $13,450.00 5.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425  1884 1 $7,500.00 $45,000.00 6.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425  1891 6 $5,028.32 $95,538.02 19.000 EA N INLETS, BARRIER WALL, <10'
0425  1892 1 $5,218.53 $10,437.06 2.000 EA N INLETS, BARRIER WALL, >10'
0425  1893 1 $7,405.00 $7,405.00 1.000 EA N INLETS, BARRIER WALL, J BOT, <10'
0425  1894 1 $8,500.00 $8,500.00 1.000 EA N INLETS, BARRIER WALL, J BOT, >10'
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0425  1895 2 $1,875.00 $3,750.00 2.000 EA N INLETS, BARRIER WALL, PARTIAL
0425  1910 22 $3,438.52 $168,487.58 49.000 EA N INLETS, CLOSED FLUME
0425  2 41 34 $3,648.21 $550,880.33 151.000 EA N MANHOLES, P-7, <10'
0425  2 42 6 $4,561.44 $187,019.12 41.000 EA N MANHOLES, P-7, >10'
0425  2 43 22 $3,042.74 $152,136.85 50.000 EA N MANHOLES, P-7, PARTIAL
0425  2 61 29 $3,416.98 $433,956.65 127.000 EA N MANHOLES, P-8, <10'
0425  2 62 3 $3,975.00 $15,900.00 4.000 EA N MANHOLES, P-8, >10'
0425  2 63 15 $2,451.54 $100,513.03 41.000 EA N MANHOLES, P-8, PARTIAL
0425  2 71 32 $6,734.78 $1,016,952.27 151.000 EA N MANHOLES, J-7, <10'
0425  2 72 15 $7,502.31 $600,184.94 80.000 EA N MANHOLES, J-7, >10'
0425  2 73 8 $3,349.82 $56,947.00 17.000 EA N MANHOLES, J-7, PARTIAL
0425  2 91 24 $5,637.79 $597,605.80 106.000 EA N MANHOLES, J-8, <10'
0425  2 92 13 $10,692.36 $556,002.89 52.000 EA N MANHOLES, J-8, >10'
0425  2 93 4 $3,494.59 $20,967.56 6.000 EA N MANHOLES, J-8, PARTIAL
0425  2110 3 $1,006.02 $133,800.00 133.000 EA N MANHOLES, REPAIR
0425  3 41 1 $13,250.00 $13,250.00 1.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'
0425  3 43 11 $3,314.21 $72,912.57 22.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425  3 61 1 $9,000.00 $27,000.00 3.000 EA N JUNCTION BOXES, J-7, <10'
0425  3 91 3 $7,124.89 $99,748.48 14.000 EA N JUNCTION BOX, DRAINAGE, UTILITY, < 10'
0425  3 92 1 $14,500.00 $29,000.00 2.000 EA N JUNCTION BOX, DRAINAGE, UTILITY, >10'
0425  4 20 $1,280.65 $94,767.82 74.000 EA N INLETS, ADJUST
0425  5 76 $543.69 $594,802.05 1,094.000 EA N MANHOLE, ADJUST
0425  5  1 46 $710.87 $381,736.68 537.000 EA N MANHOLE, ADJUST, UTILITIES
0425  6 71 $371.35 $506,156.62 1,363.000 EA N VALVE BOXES, ADJUST
0425  7 5 $745.26 $11,924.22 16.000 EA N MANHOLE COVER- REPLACE
0425  8 5 $1,027.89 $17,474.20 17.000 EA N DRAINAGE STRUCTURES, MISC, ADJUST
0425 10 1 $1,850.00 $9,250.00 5.000 EA N YARD DRAIN
0425 11 12 $1,127.78 $86,839.35 77.000 EA N MODIFY EXISTING DRAINAGE STRUCTURE
0425 15 41 2 $833.33 $12,500.00 15.000 EA N INLET TOP, REPAIR, CURB INLET
0425 15 42 2 $777.78 $7,000.00 9.000 EA N INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 51 2 $1,500.00 $10,500.00 7.000 EA N INLET TOP, REPLACE, CURB INLET
0425 15 52 2 $750.00 $7,500.00 10.000 EA N INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 71 1 $1,200.00 $3,600.00 3.000 EA N INLETS RELOCATING
0425 74  1 10 $531.89 $128,717.34 242.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74  2 8 $555.46 $71,654.80 129.000 EA N MANHOLES & INLETS CLEANING & SEAL, >10'
0425 78 7 $1,793.38 $66,355.00 37.000 EA N INLET CAP, PRECAST
0425 82 14 $879.51 $53,650.13 61.000 EA N REPLACE GRATE
0430 94  1 48 $3.16 $519,141.36 164,168.200 LF N DESILTING PIPE, 0 - 24"
0430 94  2 35 $5.94 $527,788.29 88,895.300 LF N DESILTING PIPE, 25 - 36"
0430 94  3 22 $5.82 $193,675.54 33,263.000 LF N DESILTING PIPE, 37 - 48"
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0430 94  4 15 $10.01 $150,374.74 15,026.000 LF N DESILTING PIPE, 49 - 60"
0430 94  5 10 $18.79 $83,652.00 4,451.000 LF N DESILTING PIPE, 61" OR GREATER
0430 95  1 1 $17.96 $44,900.00 2,500.000 LF N OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95  2 1 $32.08 $19,248.00 600.000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95  3 1 $201.63 $20,163.00 100.000 LF N OUTFALL BARNACLE REMOVAL, 37-48"
0430 95  4 1 $226.07 $22,607.00 100.000 LF N OUTFALL BARNACLE REMOVAL, 49-60"
0430 95  5 1 $238.29 $11,914.50 50.000 LF N OUTFALL BARNACLE REMOVAL, 61" AND GR
0430173115 1 $120.00 $6,000.00 50.000 LF N PIPE CULV OPT MATL, ROUND, 15", GD
0430173118 6 $52.75 $39,986.50 758.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD
0430173124 2 $96.67 $14,500.00 150.000 LF N PIPE CULV OPT MATL, ROUND, 24", GD
0430173136 2 $231.20 $32,598.57 141.000 LF N PIPE CULV OPT MATL, ROUND, 36", GD
0430174112 2 $31.84 $11,620.00 365.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD
0430174115 6 $60.13 $31,689.76 527.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD
0430174118 55 $63.47 $844,152.37 13,299.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD
0430174124 37 $73.94 $780,004.52 10,549.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD
0430174130 13 $110.74 $186,478.96 1,684.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD
0430174136 14 $134.07 $172,813.65 1,289.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD
0430174142 4 $100.33 $88,890.45 886.000 LF N PIPE CULV, OPT MATL, ROUND,42"SD
0430174148 5 $127.70 $40,736.72 319.000 LF N PIPE CULV, OPT MATL, ROUND,48"SD
0430174154 2 $180.00 $3,780.00 21.000 LF N PIPE CULV, OPT MATL, ROUND,54"SD
0430174160 3 $219.04 $123,760.00 565.000 LF N PIPE CULV, OPT MATL, ROUND,60"SD
0430174215 8 $68.66 $41,262.70 601.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218 23 $51.27 $334,004.90 6,514.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224 14 $66.41 $112,026.80 1,687.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230 7 $75.32 $51,520.02 684.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236 5 $97.71 $37,912.32 388.000 LF N PIPE CULV, OPT MATL, OTHER, 36"SD
0430175112 5 $134.21 $16,910.00 126.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115 37 $127.05 $283,826.28 2,234.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 93 $55.60 $6,454,465.45 116,086.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124 72 $63.37 $3,921,408.32 61,884.500 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130 38 $78.40 $3,531,186.31 45,041.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 42 $104.20 $4,356,874.99 41,812.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142 28 $118.89 $2,382,170.54 20,037.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148 23 $141.92 $3,072,501.82 21,649.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154 10 $214.96 $1,141,430.82 5,310.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160 8 $237.06 $552,828.37 2,332.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166 2 $310.93 $115,354.90 371.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172 3 $254.98 $1,581,117.67 6,201.000 LF N PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175178 1 $587.32 $5,873.20 10.000 LF N PIPE CULV, OPT MATL, ROUND, 78"S/CD
0430175215 4 $85.12 $39,242.58 461.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD
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0430175218 24 $62.57 $535,308.53 8,556.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224 20 $79.95 $856,503.26 10,713.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230 10 $98.20 $296,169.23 3,016.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236 7 $167.53 $268,220.28 1,601.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 5 $167.91 $405,168.80 2,413.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248 6 $200.61 $595,213.04 2,967.000 LF N PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254 1 $225.00 $360,450.00 1,602.000 LF N PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260 1 $271.00 $542,813.00 2,003.000 LF N PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118 1 $277.00 $17,174.00 62.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124 2 $272.43 $79,550.00 292.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185136 2 $421.18 $109,085.00 259.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142 2 $606.14 $178,812.00 295.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148 3 $780.58 $642,419.63 823.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23 2 $797.90 $3,191.58 4.000 EA N FLARED END SECTION, CONCRETE, 15"
0430200 25 3 $940.80 $9,408.00 10.000 EA N FLARED END SECTION, CONCRETE, 18"
0430200 29 4 $994.20 $4,971.00 5.000 EA N FLARED END SECTION, CONCRETE, 24"
0430200 33 2 $1,527.33 $9,164.00 6.000 EA N FLARED END SECTION, CONCRETE, 30"
0430200 40 2 $2,173.33 $6,520.00 3.000 EA N FLARED END SECTION, CONCRETE, 42"
0430200 41 2 $2,615.00 $5,230.00 2.000 EA N FLARED END SECTION, CONCRETE, 48"
0430602129 1 $1,250.00 $5,000.00 4.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025 1 $3,463.10 $3,463.10 1.000 EA N U-ENDWALL,STD 261,1:6 SLP, 18"
0430610123 1 $3,700.00 $3,700.00 1.000 EA N U-ENDWALL,STD 261,1:4 SLP, 15"
0430610125 3 $3,052.00 $15,260.00 5.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"
0430610325 2 $2,865.00 $5,730.00 2.000 EA N U-ENDWALL,STD 261,1:2 SLP, 18"
0430611123 1 $4,625.51 $4,625.51 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 15"
0430611125 5 $2,166.24 $17,329.88 8.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611225 3 $1,311.67 $3,935.00 3.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611325 4 $1,850.00 $9,250.00 5.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612333 2 $4,673.47 $28,040.82 6.000 EA N U-ENDWALL, GRATE,STD 261,1:2 SLP,30"
0430613025 1 $8,390.78 $8,390.78 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430821 23 1 $200.00 $2,800.00 14.000 EA N CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25 1 $210.00 $17,010.00 81.000 EA N CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29 1 $300.00 $3,000.00 10.000 EA N CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33 1 $325.00 $4,550.00 14.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38 1 $260.00 $1,300.00 5.000 EA N CLEANING & SEALING EXIST PIPE JNT,36" SS
0430821 40 1 $525.00 $12,600.00 24.000 EA N CLEANING & SEALING EXIST PIPE JNT,42",SS
0430821 41 1 $590.00 $11,210.00 19.000 EA N CLEANING & SEALING EXIST PIPE JNT,48",SS
0430821 42 1 $525.00 $13,125.00 25.000 EA N CLEANING & SEALING EXIST PIPE JNT,54",SS
0430821 43 1 $1,050.00 $10,500.00 10.000 EA N CLEANING & SEALING EXIST PIPE JNT,60",SS
0430821 61 1 $1,050.00 $65,100.00 62.000 EA N CLEANING & SEALING EXIS PIPE JNT,>60",SS
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0430822 29 2 $150.00 $2,250.00 15.000 EA N CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33 2 $190.00 $2,850.00 15.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38 2 $292.86 $2,050.00 7.000 EA N CLEANING & SEALING EXIST PIPE JNT,36" CD
0430830 12 $231.28 $97,708.48 422.460 CY N PIPE FILLING AND PLUGGING
0430880 01 1 $7,500.00 $15,000.00 2.000 EA N FLAP GATES, 0-24"
0430880 02 1 $14,000.00 $28,000.00 2.000 EA N FLAP GATES, 25-36"
0430880 03 1 $28,500.00 $57,000.00 2.000 EA N FLAP GATES, 37-48"
0430880 04 1 $61,000.00 $122,000.00 2.000 EA N FLAP GATES, 49-60"
0430950 20 $67.87 $258,234.78 3,805.100 CY N DESILTING CONCRETE BOX CULVERT
0430963  1 3 $29.39 $11,522.00 392.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963  2 1 $216.16 $3,674.72 17.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982123 9 $907.31 $9,980.43 11.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD
0430982125 38 $834.78 $176,139.22 211.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD
0430982129 31 $1,053.86 $160,187.06 152.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD
0430982133 17 $1,617.50 $79,257.46 49.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD
0430982138 19 $2,334.22 $137,719.02 59.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD
0430982140 8 $2,079.56 $24,954.76 12.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD
0430982141 5 $2,977.79 $41,689.00 14.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD
0430982142 6 $3,541.70 $35,417.00 10.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD
0430982143 4 $1,762.58 $8,812.89 5.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD
0430982144 1 $6,549.00 $6,549.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 66" CD
0430982625 9 $1,028.06 $53,459.23 52.000 EA N MITERED END SECT, OPT - OTHER, 18" CD
0430982629 6 $1,419.09 $45,410.90 32.000 EA N MITERED END SECT, OPT - OTHER, 24" CD
0430982633 4 $1,708.45 $27,335.22 16.000 EA N MITERED END SECT, OPT - OTHER, 30" CD
0430982638 2 $7,670.69 $38,353.44 5.000 EA N MITERED END SECT, OPT - OTHER, 36" CD
0430982640 2 $3,447.14 $24,130.00 7.000 EA N MITERED END SECT, OPT - OTHER, 42" CD
0430982641 3 $5,244.68 $15,734.05 3.000 EA N MITERED END SECT, OPT - OTHER, 48" CD
0430982643 1 $2,557.82 $20,462.56 8.000 EA N MITERED END SECT, OPT - OTHER, 60" CD
0430984120 4 $876.25 $10,514.95 12.000 EA N MITERED END SECT, OPTIONAL RD, 8" SD
0430984121 5 $817.32 $13,077.10 16.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD
0430984123 13 $804.04 $31,357.45 39.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD
0430984125 67 $933.82 $701,295.10 751.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD
0430984129 43 $989.09 $439,154.51 444.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD
0430984133 17 $1,439.72 $142,532.50 99.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD
0430984138 18 $2,045.32 $192,259.70 94.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD
0430984140 6 $1,763.00 $28,208.00 16.000 EA N MITERED END SECT, OPTIONAL RD, 42" SD
0430984141 10 $2,334.13 $119,040.40 51.000 EA N MITERED END SECT, OPTIONAL RD, 48" SD
0430984142 3 $1,799.60 $8,998.00 5.000 EA N MITERED END SECT, OPTIONAL RD, 54" SD
0430984143 3 $2,499.60 $12,498.00 5.000 EA N MITERED END SECT, OPTIONAL RD, 60" SD
0430984623 8 $861.32 $17,226.38 20.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD
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0430984625 26 $892.46 $321,284.87 360.000 EA N MITERED END SECT, OPT / OTHER, 18" SD
0430984629 16 $1,797.67 $176,171.65 98.000 EA N MITERED END SECT, OPT / OTHER, 24" SD
0430984633 6 $1,674.77 $61,966.64 37.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638 5 $3,002.81 $57,053.44 19.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984642 1 $9,200.00 $9,200.00 1.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 54" SD
0430990 4 $1,210.98 $71,447.98 59.000 EA N MITERED END SECT, REPLACE GRATE
0430991 8 $465.35 $181,485.84 390.000 EA N MITERED END SECT, REPLACE SLAB
0430991  1 2 $652.17 $75,553.83 115.850 CY N MITERED END SECT, REPLACE SLAB- MAINT
0431  1  1 21 $83.05 $3,003,457.96 36,163.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431  1  2 19 $123.28 $2,879,600.49 23,358.300 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431  1  3 13 $234.65 $1,435,611.50 6,118.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431  1  4 10 $359.60 $1,333,754.00 3,709.000 LF N PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431  1  5 6 $631.21 $1,196,768.75 1,896.000 LF N PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432  3  1 4 $654.20 $16,355.00 25.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432  3  2 5 $554.15 $9,974.76 18.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,18"
0432  3  4 3 $425.00 $2,550.00 6.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,24"
0432  3  5 3 $647.83 $4,534.79 7.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432  3  6 1 $150.00 $600.00 4.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0432  3  7 1 $175.00 $700.00 4.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,42"
0432  3  8 1 $175.00 $700.00 4.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,48"
0432  3 10 1 $200.00 $800.00 4.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,66"
0433  1 4 $785.90 $30,650.00 39.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET
0436  1  1 9 $158.89 $185,744.77 1,169.000 LF N TRENCH DRAIN, STANDARD
0440  1 10 4 $43.27 $72,130.55 1,667.000 LF N UNDERDRAIN, TYPE I
0440  1 20 4 $26.18 $231,868.24 8,856.000 LF N UNDERDRAIN, TYPE II
0440  1 50 3 $56.50 $643,907.50 11,397.000 LF N UNDERDRAIN, TYPE V
0440 70 6 $1,676.56 $137,478.32 82.000 EA N UNDERDRAIN INSPECTION BOX
0440 73  1 4 $28.67 $11,782.48 411.000 LF N UNDERDRAIN OUTLET PIPE, 4"
0440 73  2 5 $31.45 $11,163.04 355.000 LF N UNDERDRAIN OUTLET PIPE, 6"
0440 73  3 1 $13.00 $832.00 64.000 LF N UNDERDRAIN OUTLET PIPE, 8"
0443 70  3 4 $180.76 $186,362.00 1,031.000 LF N FRENCH DRAIN, 18"
0443 70  4 11 $143.95 $3,449,341.40 23,961.500 LF N FRENCH DRAIN, 24"
0443 70  5 2 $159.56 $468,796.00 2,938.000 LF N FRENCH DRAIN, 30"
0443 70  6 5 $226.39 $317,623.04 1,403.000 LF N FRENCH DRAIN, 36"
0444 72 10 1 $35.00 $3,500.00 100.000 LF N DEEP WELL CLEANING, 0-23"
0444 72 11 1 $45.00 $90,000.00 2,000.000 LF N DEEP WELL CLEANING, 24"
0444 72 12 1 $53.00 $5,300.00 100.000 LF N DEEP WELL CLEANING, 25" AND GREATER
0444 73 11 1 $450.00 $2,250.00 5.000 EA N STEEL WELL GRATE, 0-23"
0444 73 12 1 $550.00 $5,500.00 10.000 EA N STEEL WELL GRATE, 24" AND GREATER
0446  1  1 6 $17.91 $741,496.57 41,406.000 LF N EDGEDRAIN DRAINCRETE, STANDARD
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0446 71  1 8 $15.95 $49,922.30 3,129.000 LF N EDGEDRAIN OUTLET PIPE, 4"
0448 73 1 $90,941.00 $90,941.00 1.000 LS N PUMPING STATION- DRAINAGE
0450  1  1 3 $116.77 $354,060.00 3,032.000 LF N PREST BEAMS, TYPE II
0450  2 36 6 $190.51 $3,347,986.50 17,574.000 LF N PREST BEAMS: FLORIDA-I BEAM 36"
0450  2 45 3 $190.89 $1,348,987.80 7,067.000 LF N PREST BEAMS: FLORIDA-I BEAM 45"
0450  2 54 2 $257.00 $371,360.00 1,445.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"
0450  3 21 3 $198.87 $165,257.50 831.000 LF N PRESTRESSED SLAB UNITS,60" X 12"
0450  3 25 1 $180.00 $60,894.00 338.300 LF N PRESTRESSED SLAB UNITS,60" X 15"
0450  3 91 3 $180.06 $74,903.75 416.000 LF N PRESTRESSED SLAB UNITS,VAR WI 30-47", 12
0450  3 95 1 $180.00 $30,456.00 169.200 LF N PRESTRESSED SLAB UNITS,VAR WI 30-47", 15
0450 82 3 $379.94 $130,700.00 344.000 LF N BEAM REPAIR
0450 83  1 8 $1,392.89 $188,040.00 135.000 EA N BEAM REPAIR, STRAND SPLICES
0451 70 4 $5,275.09 $590,809.93 112.000 EA N PREST SOIL ANCHORS
0451 70  1 3 $2,040.67 $34,691.45 17.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70  2 3 $2,178.77 $19,608.89 9.000 EA N PREST SOIL ANCHOR, CREEP TEST
0455 14  2 1 $300.00 $1,500.00 5.000 LF N CONC SHEET PILING, 8"X30"
0455 14  3 1 $125.00 $625.00 5.000 LF N CONC SHEET PILING, 10"X30"
0455 14  4 1 $300.00 $10,800.00 36.000 LF N CONC SHEET PILING, 12"X30"
0455 34  2 2 $173.08 $112,500.00 650.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34  3 17 $83.84 $4,273,342.43 50,969.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ
0455 34  4 1 $100.00 $1,132,300.00 11,323.000 LF N PRESTRESSED CONCRETE PILING, 20" SQ
0455 34  5 6 $109.85 $1,932,739.20 17,594.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ
0455 35  5 1 $250.00 $25,000.00 100.000 LF N STEEL PILING, HP 14 X 73
0455 35  6 1 $91.00 $47,866.00 526.000 LF N STEEL PILING, HP 14 X  89
0455 35 21 1 $155.00 $116,715.00 753.000 LF N STEEL PILING, 20" DIA. PIPE
0455 35 22 2 $142.26 $354,225.00 2,490.000 LF N STEEL PILING, 24" DIA. PIPE
0455 76 6 $470.01 $466,250.72 992.000 EA N WRAP PILE CLUSTERS
0455 81101 4 $1,095.63 $122,710.00 112.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102 2 $6,428.57 $180,000.00 28.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87 3 $1,127.22 $316,750.00 281.000 EA N ANCHOR BAR, STEEL
0455 88  3 1 $1,600.00 $48,000.00 30.000 LF N DRILLED SHAFT, 36" DIA
0455 88  4 1 $1,800.00 $54,000.00 30.000 LF N DRILLED SHAFT, 42" DIA
0455 88  5 2 $182.80 $1,283,250.00 7,020.000 LF N DRILLED SHAFT, 48" DIA
0455 88  6 1 $2,500.00 $75,000.00 30.000 LF N DRILLED SHAFT, 60" DIA
0455101  1 1 $150,000.00 $150,000.00 1.000 EA N TEST LOAD, OSTERBERG CELL, < FIVE CELLS
0455107  3 1 $300.00 $3,000.00 10.000 LF N DRILLED SHAFT CASING, 36" DIA
0455107  4 1 $400.00 $4,000.00 10.000 LF N DRILLED SHAFT CASING, 42" DIA
0455107  5 2 $158.97 $138,300.00 870.000 LF N DRILLED SHAFT CASING, 48" DIA
0455107  6 1 $600.00 $6,000.00 10.000 LF N DRILLED SHAFT CASING, 60" DIA
0455111 2 $47.51 $312,387.50 6,575.000 LF N CORE-PILOT HOLE,DRILLED SHAFT EXCAV
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0455120  5 1 $1,500.00 $3,000.00 2.000 EA N PILE POINT PROTECTION, HP 14" X 73"
0455120  6 1 $240.00 $3,600.00 15.000 EA N PILE POINT PROTECTION, 20" ROUND
0455122  3 1 $400.00 $12,000.00 30.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 36" DIA
0455122  4 1 $500.00 $15,000.00 30.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122  5 2 $87.20 $612,150.00 7,020.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122  6 1 $700.00 $21,000.00 30.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455129  2 1 $36,494.00 $36,494.00 1.000 LS N INSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133  2 17 $16.86 $3,777,711.29 224,097.500 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133  3 11 $37.73 $13,188,357.42 349,581.000 SF N SHEET PILING STEEL, F&I PERMANENT
0455133  5 1 $25.00 $500.00 20.000 SF N SHEET PILING VINYL, F&I PERMANENT
0455142 2 $4,333.33 $13,000.00 3.000 EA N CROSSHOLE SONIC LOGGING
0455143  3 18 $228.05 $1,656,774.67 7,265.000 LF N TEST PILES-PREST CONCRETE,18" SQ
0455143  5 6 $237.61 $812,620.85 3,420.000 LF N TEST PILES-PREST CONCRETE,24" SQ
0455144 21 1 $165.00 $40,425.00 245.000 LF N TEST PILES - STEEL, 20" DIA PIPE
0455144 22 2 $173.01 $139,275.00 805.000 LF N TEST PILES - STEEL, 24" DIA PIPE
0457  1 11 1 $600.00 $18,000.00 30.000 LF N STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457  1 12 3 $312.44 $119,038.00 381.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457  1 21 2 $1,844.56 $145,720.00 79.000 LF N STD INTEGRAL PILE JKT, STR, UP TO 16
0457  1 22 1 $1,300.00 $15,600.00 12.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30
0457  2111 1 $1,300.00 $39,000.00 30.000 LF N CATH PROT INTE PILE JA, NON-STR,UP TO 16
0457  2121 9 $1,481.53 $2,894,914.00 1,954.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457  2122 1 $1,130.11 $840,801.84 744.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457  2132 1 $2,277.00 $330,165.00 145.000 LF N CATH PROT INTE PILE JA, NON-STR, 30.1"IM
0457  2211 3 $1,189.74 $314,091.00 264.000 LF N CATH PROT INTE PILE JA, STR,UP TO 16
0457  2221 9 $1,658.27 $5,212,778.23 3,143.500 LF N CATH PROT INTE PILE JA, STR, 16.1-30
0457  2222 1 $1,318.88 $158,265.60 120.000 LF N CATH PROT INTE PILE JA, STR, 16.1-30
0458  1 11 30 $50.98 $277,561.27 5,444.500 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED
0458  1 12 4 $250.81 $129,917.07 518.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458  1 21 38 $53.20 $1,438,359.84 27,039.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458  1 22 3 $99.19 $33,725.00 340.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458  1 23 2 $847.09 $320,200.00 378.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458  1 24 1 $1,200.00 $4,800.00 4.000 LF N BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458  1 25 3 $34.34 $34,549.00 1,006.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458  1 26 10 $36.89 $213,100.50 5,776.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458  1 27 1 $55.00 $275.00 5.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,DRILL &
0458  1 30 1 $100.00 $500.00 5.000 LF N BRIDGE DECK EXPANSION JNT, CLEAN JOINT
0458  2 6 $397.10 $257,555.84 648.600 CF N POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71 3 $10.42 $2,762.00 265.000 SY N PILES, POLYETHYLENE SHEETING
0460  1  1 3 $5.72 $735,475.00 128,558.000 LB N STRUCT STEEL- REHAB, CARBON
0460  1  2 1 $110.00 $110,000.00 1,000.000 LB N STRUCT STEEL - REHAB, LOW ALLOY
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0460  1  3 1 $40.00 $84,000.00 2,100.000 LB N STRUCT STEEL-REHAB, SHOE ASSEMBLIES
0460  1  5 5 $17.71 $499,682.95 28,213.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES
0460  1 13 10 $18.13 $433,182.34 23,891.600 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460  1 15 10 $35.64 $808,578.00 22,688.700 LB N STRUCT STEEL - REHAB, MISC.
0460  2  2 3 $1.95 $1,198,583.50 615,114.000 LB N STRUCT STEEL, LOW ALLOY
0460  2 15 1 $4.88 $218,136.00 44,700.000 LB N STRUCT STEEL, MISCELLANEOUS
0460  2 20 1 $1.79 $1,530,118.85 854,815.000 LB N STRUCT STEEL - NEW/WIDENING, WEATHERING
0460  6  2 6 $14.77 $488,422.00 33,074.000 LB N LADDERS & PLATFORMS, REHAB
0460  6  3 1 $80.00 $8,000.00 100.000 LB N LADDERS & PLATFORMS, NEW CONSTRUCTION
0460 71  1 5 $88.07 $576,402.00 6,545.000 LF N METAL TRAF RAILING,THRIE BEAM RETROFIT
0460 71  2 2 $332.02 $295,500.00 890.000 LF N METAL TRAF RAILING,STEEL POST AND RAIL
0460 72  1 1 $175.00 $3,500.00 20.000 LF N THRIE BEAM PANEL RETROFIT, CONCRETE HAND
0460 81 3 $172.50 $27,428.00 159.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95 1 $110.00 $55,000.00 500.000 LB N STRUCTURAL STEEL REPAIR
0460 98  1 1 $6,000.00 $24,000.00 4.000 EA N PIPE HANGER, CARBON
0460 98  2 1 $115.00 $1,150.00 10.000 EA N PIPE HANGER, STAINLESS
0460112 5 $648.70 $162,176.00 250.000 EA N ANCHOR BOLT REPLACEMENT
0461114 12 1 $50,000.00 $400,000.00 8.000 EA N MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0465  2101 1 $311,991.00 $311,991.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,SPEED
0465  2105 1 $110,000.00 $220,000.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,F&I,SPAN LOCK
0465  2107 1 $474.75 $1,899.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,F&I,COUPLINGS
0465  2108 1 $17,325.00 $34,650.00 2.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465  2401 4 $55,821.40 $279,107.00 5.000 LS N MOV BRDG MACH & CAST-REHAB,REC, SPEED
0465  2405 1 $36,962.31 $147,849.24 4.000 AS N MOV BRDG MACH & CAST-REHAB,REHAB,SPAN LK
0465  2408 1 $30,000.00 $30,000.00 1.000 LS N MOV BRDG MACH&CAST-REHAB,REHAB,LL SHOES
0465  2411 3 $11,322.88 $90,583.00 8.000 EA N MOV BRDG MACH & CAST-REHAB,REC,HOPKINS
0465  2454 1 $31,850.00 $63,700.00 2.000 EA N MOV BRDG MACH & CAST-REHAB,REC, HYD POWR
0465  2460 1 $60,665.00 $60,665.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,RECOND, OTHER
0465  2505 2 $13,350.00 $53,400.00 4.000 AS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  2508 1 $6,200.00 $6,200.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  2601 1 $38,905.00 $38,905.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,REMOVE,SPEED
0465  2605 1 $2,310.00 $9,240.00 4.000 AS N MOV BRDG MACH & CAST-REHAB,R&D,SPAN LOCK
0465  2607 1 $100.00 $400.00 4.000 EA N MOV BRDG MACH & CAST-REHAB,R&D,COUPLINGS
0465  2608 1 $5,775.00 $11,550.00 2.000 LS N MOV BRDG MACH & CAST-REHAB,R&D,LIVE LOAD
0465  2908 1 $1,725.00 $13,800.00 8.000 AS N MOV BRDG MACH & CAST-REHAB, SHIM, LLS
0465  3 17 3 $108.18 $152,103.36 1,406.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465  3 50 6 $12,596.15 $163,750.00 13.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465 20 7 $411.17 $503,273.56 1,224.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21 8 $436.58 $766,191.70 1,755.000 DA N MOVABLE BRIDGE OPERATOR
0465 71  3 5 $21,086.67 $105,433.35 5.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
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0470  1 5 $9,852.15 $642,360.00 65.200 MB N TREATED TIMBER, STRUCTURAL
0471  1  1 6 $13,038.93 $1,071,800.00 82.200 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471  1  2 6 $10,582.96 $236,000.00 22.300 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR
0504  1  1 3 $102.22 $946,177.68 9,256.000 SF N RDWY FLOOR, STEEL, 5" OPEN
0504  1  2 2 $235.14 $217,500.00 925.000 SF N RDWY FLOOR, STEEL, 3" ARMORED
0504  2 2 $99.47 $18,900.00 190.000 SF N SIDEWALK FLOOR, STEEL, REHAB
0506  2 5 $97.73 $96,464.00 987.000 LF N BRIDGE DRAINAGE PIPE
0506  3 4 $2,541.79 $99,130.00 39.000 EA N BRIDGE DRAINS
0506 72 2 $11.48 $700.00 61.000 EA N BRIDGE DRAINS- POWER CLEAN
0507 70 6 $72.78 $281,496.64 3,868.000 SF N ALUMINUM SIDEWALK FLOOR
0508  2  1 2 $16,510.00 $82,550.00 5.000 AS N MOVABLE BRIDGE GATE, F&I
0508  2  5 1 $19,000.00 $38,000.00 2.000 AS N MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB
0508  2  6 1 $675.00 $2,700.00 4.000 AS N MOVABLE BRIDGE GATE, REMOVE & DISPOSE
0508  3  1 1 $2,906.27 $11,625.08 4.000 AS N MOVABLE BRIDGE  - SIGNAL, F&I
0508  3  6 1 $3,275.00 $6,550.00 2.000 AS N MOVABLE BRIDGE  - SIGNAL, REMOVE & DISPO
0508  3  7 1 $620.81 $2,483.24 4.000 AS N MOVABLE BRIDGE  - SIGNAL, REMOVE & STOCK
0508  4 6 $365,972.07 $2,561,804.50 7.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72  1 4 $71,475.75 $285,903.00 4.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72  4 4 $5,339.25 $21,357.00 4.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73  1 2 $544.68 $817,026.00 1,500.000 LF N SUBMARINE CABLE ASSEMBLY, F & I
0508 73  3 1 $209.63 $849,001.50 4,050.000 LF N SUBMARINE CABLE ASSEMBLY, INS
0508 73  4 2 $27.37 $32,838.00 1,200.000 LF N SUBMARINE CABLE ASSEMBLY, REMOVE
0508 76  1 3 $90,031.65 $270,094.94 3.000 LS N MOVABLE BRIDGE-REHAB,SPAN MOTORS,F&I
0508 76  4 3 $1,794.12 $5,382.37 3.000 LS N MOVABLE BRIDGE-REHAB,SPAN MOTORS,REM
0508 77  1 3 $137,839.25 $413,517.75 3.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,F&I
0508 77  4 2 $13,127.50 $26,255.00 2.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC,REMOVE
0508 77  5 2 $28,021.25 $56,042.50 2.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78  1 4 $18,110.92 $90,554.60 5.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0508 78  4 3 $1,276.21 $5,104.86 4.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH
0508 79  1 3 $160,376.67 $481,130.00 3.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,F&I
0508 79  4 2 $3,300.00 $6,600.00 2.000 EA N MOVABLE BRIDGE-REHAB,CONTROL CONSOLE,REM
0508 80  1 2 $22,020.83 $264,250.00 12.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,F&I
0508 80  4 2 $255.00 $2,040.00 8.000 EA N MOVABLE BRIDGE-REHAB,BRAKE SYS,REM
0508 82  1 2 $118,056.50 $236,113.00 2.000 EA N MOVABLE BRIDGE-REHAB,CONTROL PANEL,F&I
0508 83101 1 $135,000.00 $270,000.00 2.000 AS N MOVABLE BR INTGR DR SYS,F&I,25 KW OR <
0510  1 5 $53,235.76 $266,178.82 5.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510  1  4 1 $2,500.00 $5,000.00 2.000 EA N NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512  1  1 5 $279,545.35 $1,397,726.74 5.000 LS N MOVABLE BRIDGE-CONTROL HOUSE,RENOVATE
0514 72 2 $7.34 $953,201.20 129,794.000 SY N LINER IMPERMEABLE PVC
0515  1  1 20 $50.12 $566,536.52 11,302.700 LF N PIPE HANDRAIL - GUIDERAIL, STEEL
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0515  1  2 36 $36.85 $260,877.81 7,079.900 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515  2111 6 $63.22 $263,626.61 4,170.000 LF N PED/BICYCLE RAILING,NS, 42" TYPE 1
0515  2211 13 $198.53 $864,583.64 4,355.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 1
0515  2212 1 $120.00 $120.00 1.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 2
0515  2213 1 $150.00 $150.00 1.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 3
0515  2221 2 $347.16 $28,120.00 81.000 LF N PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515  2311 17 $64.95 $526,765.61 8,110.300 LF N PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515  2313 2 $76.23 $111,225.86 1,459.000 LF N PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515  2321 3 $128.23 $29,620.00 231.000 LF N PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515  3  1 1 $150.00 $15,000.00 100.000 LF N PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515  3  2 2 $82.07 $23,225.00 283.000 LF N PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM
0519 78 4 $707.33 $17,683.28 25.000 EA N BOLLARDS
0520  1  7 64 $14.33 $3,023,410.82 211,038.300 LF N CONCRETE CURB & GUTTER, TYPE E
0520  1 10 136 $20.38 $7,778,264.14 381,653.010 LF N CONCRETE CURB & GUTTER, TYPE F
0520  1 11 1 $50.00 $21,250.00 425.000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520  1 12 1 $25.00 $1,250.00 50.000 LF N CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520  2  1 4 $16.42 $36,167.60 2,202.300 LF N CONCRETE CURB, TYPE A
0520  2  2 10 $25.79 $105,623.20 4,096.000 LF N CONCRETE CURB, TYPE B
0520  2  4 52 $17.02 $639,940.59 37,596.090 LF N CONCRETE CURB, TYPE D
0520  2  8 2 $35.00 $700.00 20.000 LF N CONCRETE CURB, TYPE RA
0520  2  9 4 $137.18 $21,674.64 158.000 LF N CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK
0520  3 22 $14.09 $527,421.90 37,443.900 LF N VALLEY GUTTER- CONCRETE
0520  5 11 15 $31.30 $433,667.01 13,853.000 LF N TRAF SEP CONC-TYPE I, 4' WIDE
0520  5 12 9 $49.77 $92,676.40 1,862.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE
0520  5 16 3 $66.49 $18,197.83 273.700 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE
0520  5 22 1 $33.91 $7,629.75 225.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE
0520  5 41 22 $52.74 $491,688.31 9,322.300 LF N TRAF SEP CONC-TYPE IV, 4' WIDE
0520  5 42 11 $75.56 $298,543.31 3,951.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE
0520  5 46 1 $30.00 $300.00 10.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE
0520  6 29 $20.69 $1,150,875.20 55,620.400 LF N SHOULDER GUTTER- CONCRETE
0520  7  1 1 $70.00 $676,620.00 9,666.000 LF N GRANITE CURB, FURNISH & INSTALL
0520  7  2 1 $50.00 $231,205.00 4,624.100 LF N GRANITE CURB, RESET
0520 70 26 $51.72 $395,856.15 7,653.800 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521  1 10 $130.15 $1,070,604.68 8,225.800 LF N MEDIAN CONC BARRIER WALL
0521  5  1 29 $88.53 $1,657,102.39 18,717.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE
0521  5  2 2 $110.39 $79,700.00 722.000 LF N CONC TRAF RAIL, BRG, 42" F-SHAPE
0521  5  3 1 $57.39 $45,280.71 789.000 LF N CONC TRAF RAIL, BRG, 32" F MED, DBL
0521  5  4 4 $85.63 $210,818.86 2,462.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE
0521  5  6 1 $170.00 $63,240.00 372.000 LF N CONC TRAF RAIL- BRG, CORRAL W/CURB
0521  5  8 4 $166.60 $1,071,910.00 6,434.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE
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0521  5 10 2 $216.67 $26,000.00 120.000 LF N CONC TRAF RAIL, BRG, REPAIR EXISTING
0521  5 11 2 $2,931.43 $41,040.00 14.000 EA N CONC TRAF RAIL- BRG, RETRO-POST & BEAM
0521  6 11 3 $77.96 $38,124.65 489.000 LF N CONC PARAPET, PED/BIKE, 27"
0521  8  1 8 $295.94 $1,272,237.80 4,299.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521  8  3 4 $156.73 $238,020.98 1,518.700 LF N CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521 72  3 8 $215.40 $698,757.28 3,244.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72  4 2 $192.16 $16,910.20 88.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72  5 11 $208.53 $569,482.65 2,731.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10 2 $245.06 $125,960.00 514.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11 5 $313.68 $681,932.34 2,174.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 73 4 $79.76 $78,236.44 980.900 LF N CONCRETE BARRIER WALL, REMOVAL
0522  1 150 $34.97 $12,551,016.86 358,869.610 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522  2 121 $48.26 $4,168,695.11 86,381.420 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522  3 1 $109.00 $13,843.00 127.000 SY N BUS BOARDING PAD- CONCRETE
0522  4 9 $285.70 $96,223.70 336.800 SY N BUS SHELTER PAD- CONCRETE
0523  1 7 $75.89 $476,860.44 6,283.500 SY N PATTERNED PAVEMENT, VEHICULAR AREAS
0523  1  3 3 $103.54 $63,158.50 610.000 SY N PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523  2 3 $45.66 $484,697.80 10,616.000 SY N PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524  1  1 30 $45.89 $605,985.40 13,204.300 SY N CONCRETE DITCH PAVT, NR, 3"
0524  1  2 26 $48.58 $629,046.11 12,947.900 SY N CONCRETE DITCH PAVT, NR, 4"
0524  1  3 1 $32.00 $3,776.00 118.000 SY N CONCRETE DITCH PAVT, NR, 5"
0524  1  4 12 $42.45 $545,185.37 12,842.000 SY N CONCRETE DITCH PAVT, NR, 6"
0524  1 19 2 $55.53 $33,539.58 604.000 SY N CONC DITCH PAVT, 3", REINFORCED
0524  1 29 7 $67.58 $40,492.00 599.200 SY N CONC DITCH PAVT, 4", REINFORCED
0524  1 49 11 $65.40 $69,093.10 1,056.440 SY N CONC DITCH PAVT, 6", REINFORCED
0524  2  1 2 $86.67 $13,000.00 150.000 SY N CONC SLOPE PAVT, NR, 3"
0524  2  2 10 $73.85 $142,672.60 1,932.000 SY N CONC SLOPE PAVT, NR, 4"
0524  2  4 2 $164.54 $18,592.48 113.000 SY N CONC SLOPE PAVT, NR, 6"
0524  2 29 1 $90.00 $450.00 5.000 SY N CONC SLOPE PAVT, 4", REINFORCED
0524  2 49 2 $185.00 $5,550.00 30.000 SY N CONC SLOPE PAVT, 6", REINFORCED
0524  3 1 $138.00 $69.00 .500 CY N CONC CORE DITCH BLOCKS
0524  4  1 2 $7.49 $36,386.00 4,856.000 LF N CLEAN & SEAL RANDOM CRACKS IN SLOPE PVMT
0525  1 2 $9.36 $4,239.75 453.000 LF N ASPHALTIC CONCRETE CURB- TO REMAIN
0526  1  1 3 $56.99 $837,025.20 14,686.400 SY N PAVERS, ARCHITECTURAL, ROADWAY
0526  1  2 15 $85.66 $148,294.78 1,731.300 SY N PAVERS, ARCHITECTURAL, SIDEWALK
0527  2 143 $28.07 $2,046,247.25 72,899.690 SF N DETECTABLE WARNINGS
0530  1 39 $524.66 $1,296,583.88 2,471.300 CY N RIPRAP, SAND-CEMENT
0530  3  3 41 $81.68 $3,761,563.99 46,053.100 TN N RIPRAP- RUBBLE, BANK AND SHORE
0530  3  4 61 $84.11 $1,823,497.13 21,680.900 TN N RIPRAP, RUBBLE, F&I, DITCH LINING
0530  3  5 1 $150.00 $600.00 4.000 TN N RIPRAP- RUBBLE, COASTAL SHORE- LG BOULD
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0530  3  9 1 $50.00 $4,000.00 80.000 SF N RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530 74 36 $75.52 $1,240,315.99 16,424.700 TN N BEDDING STONE
0534 72101 2 $39.18 $1,150,818.40 29,372.000 SF N SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0536  1  1 106 $16.52 $2,965,292.70 179,462.750 LF N GUARDRAIL- ROADWAY
0536  1  2 3 $146.41 $28,403.00 194.000 LF N GUARDRAIL- BRIDGE
0536  1  3 12 $20.61 $1,899,145.25 92,141.000 LF N GUARDRAIL- ROADWAY, DOUBLE FACE
0536  1 11 3 $27.59 $44,694.75 1,619.750 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536  2 23 $32.06 $72,529.55 2,262.500 LF N GUARDRAIL- SHOP-BENT PANELS
0536  5  1 5 $5.49 $341,071.25 62,135.000 LF N RUB RAIL FOR GUARDRAIL, SINGLE SIDED
0536  5  2 2 $9.48 $331,327.50 34,950.000 LF N RUB RAIL FOR GUARDRAIL, DOUBLE SIDED
0536  6 15 $12.81 $170,534.53 13,315.250 LF N PIPE RAIL FOR GUARDRAIL
0536  7 46 $193.23 $174,098.15 901.000 EA N SPECIAL GUARDRAIL POST
0536  8 52 $2,457.54 $670,909.09 273.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536  8  1 8 $2,459.77 $125,448.05 51.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,INS
0536  8  3 2 $1,795.00 $12,565.00 7.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,RELO
0536  8  6 23 $248.47 $27,082.85 109.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536 73 103 $2.21 $279,834.67 126,640.100 LF N GUARDRAIL REMOVAL
0536 76 2 $185.00 $1,850.00 10.000 EA N GUARDRAIL POST - SPECIAL LENGTH
0536 82 14 $2,514.47 $128,237.98 51.000 EA N GUARDRAIL ANCHORAGE- CONC BARRIER
0536 83  1 2 $52.77 $18,417.09 349.000 EA N GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 22 82 $2,244.76 $711,588.55 317.000 EA N GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED
0536 85 24 55 $2,441.04 $485,766.49 199.000 EA N GUARDRAIL END ANCHORAGE ASSEM- PARALLEL
0536 85 25 58 $748.17 $186,295.25 249.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYPE II
0536 85 26 16 $1,790.84 $42,980.11 24.000 EA N GUARDRAIL END ANCHORAGE ASSEM- TYP CRT
0536 85 27 3 $2,328.59 $13,971.55 6.000 EA N GUARDRAIL END ANCHORAGE ASSEM- DBL FACE
0538  1 31 $9.15 $565,804.03 61,817.610 LF N GUARDRAIL RESET
0539 75113 1 $40.00 $40,000.00 1,000.000 LF N GLARE SCREEN ,F&I, MODULAR, 30"
0539 80111 1 $33.50 $78,658.00 2,348.000 LF N OPAQUE VISUAL BARR, F&I, CONC, 2'3" HT
0542 70 1 $69.00 $621.00 9.000 EA N BUMPER GUARDS, CONCRETE
0544 75  1 20 $17,760.55 $941,309.26 53.000 EA N CRASH CUSHION
0546 71 10 $1,306.83 $373,754.40 286.000 PS N RUMBLE STRIPS
0547 70  1 4 $81.18 $118,607.00 1,461.000 SY N RIPRAP FABR-FORMED CNC,8" FILT POINTS
0547 70  2 1 $145.00 $2,320.00 16.000 SY N RIPRAP FABR-FORMED CNC,10" FILTER POINTS
0548 12 3 $32.80 $1,007,235.20 30,713.000 SF N RET WALL SYSTEM, PERM, EX BARRIER
0548 13 5 $13.33 $86,923.46 6,519.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.
0549  2 2 $67.79 $329,742.50 4,864.000 SF N GRS BRIDGE ABUTMENT
0550 10110 3 $6.29 $6,702.90 1,066.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118 1 $20.00 $20.00 1.000 LF N FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120 4 $5.51 $55,272.10 10,037.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10130 1 $22.00 $440.00 20.000 LF N FENCING, TYPE A, 6.1-7.0, STANDARD
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0550 10140 4 $8.94 $526,127.70 58,850.000 LF N FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10150 1 $25.00 $500.00 20.000 LF N FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10158 1 $10.00 $1,920.00 192.000 LF N FENCING, TYPE A, 8.1-10.0', RESET EXIST
0550 10210 4 $14.37 $21,013.90 1,462.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218 1 $16.00 $2,288.00 143.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220 24 $10.49 $897,292.37 85,527.600 LF N FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221 6 $10.19 $138,303.50 13,568.000 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222 4 $13.47 $78,165.00 5,802.000 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228 8 $7.69 $10,344.74 1,345.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230 1 $15.00 $17,505.00 1,167.000 LF N FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231 1 $97.14 $4,371.30 45.000 LF N FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10240 1 $33.42 $2,807.28 84.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10251 1 $29.40 $4,527.60 154.000 LF N FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10325 2 $62.08 $94,856.00 1,528.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10335 1 $85.72 $5,314.64 62.000 LF N FENCING, TYPE R, 6.1-7.0', VERTICAL
0550 10353 1 $95.00 $68,400.00 720.000 LF N FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10355 1 $65.00 $5,980.00 92.000 LF N FENCING, TYPE R, 8.1-10.0', VERTICAL
0550 10363 1 $400.00 $161,600.00 404.000 LF N FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10918 3 $21.63 $44,722.71 2,068.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938 1 $19.00 $779.00 41.000 LF N FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 60111 1 $98.00 $490.00 5.000 EA N FENCE GATE,TYP A, SGL, 0-6.0' OPENING
0550 60112 2 $270.91 $2,980.00 11.000 EA N FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122 3 $1,358.33 $4,075.00 3.000 EA N FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123 2 $1,720.29 $5,160.86 3.000 EA N FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60124 2 $1,765.00 $3,530.00 2.000 EA N FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125 1 $2,150.00 $2,150.00 1.000 EA N FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60126 1 $2,450.00 $2,450.00 1.000 EA N FENCE GATE,TYP A, DBL, 24.1-30.' OPENING
0550 60133 1 $1,618.28 $3,236.56 2.000 EA N FENCE GATE,TYP A, SLIIDE/CAN, 12.1-18.'
0550 60134 1 $2,000.00 $8,000.00 4.000 EA N FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60135 3 $2,894.64 $49,208.93 17.000 EA N FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211 4 $1,479.86 $5,919.43 4.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212 1 $480.00 $480.00 1.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213 1 $780.00 $780.00 1.000 EA N FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222 4 $1,694.40 $10,166.41 6.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223 4 $914.82 $9,148.20 10.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224 4 $1,096.43 $15,350.00 14.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225 5 $1,425.95 $19,963.31 14.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60232 1 $3,300.00 $3,300.00 1.000 EA N FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233 2 $1,186.67 $3,560.00 3.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234 2 $1,206.67 $3,620.00 3.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
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0550 60235 7 $2,308.96 $46,179.27 20.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236 3 $2,788.57 $19,520.00 7.000 EA N FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60922 1 $1,450.00 $4,350.00 3.000 EA N FENCE GATE,SPECIAL, DBL, 6.1-12' OPENING
0561  1 17 $2,274.31 $14,730,029.02 6,476.700 TN N COATING EXISTING STRUCTURAL STEEL
0561  2 4 $10.16 $162,550.00 16,000.000 SF N COATING EXISTING STRUCTURAL STEEL
0563  3 1 $.11 $82.50 750.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL
0563  4 1 $.95 $15,990.40 16,832.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570  1  1 44 $.65 $2,070,698.96 3,183,504.200 SY N PERFORMANCE TURF
0570  1  2 225 $2.17 $11,750,129.22 5,412,287.110 SY N PERFORMANCE TURF, SOD
0571  1 11 11 $4.30 $139,189.92 32,397.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1
0571  1 12 6 $4.02 $46,611.70 11,599.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2
0571  1 13 3 $23.63 $408,925.51 17,304.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3
0580  1  1 9 $58,837.13 $588,371.30 10.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS
0580  1  2 17 $349,994.63 $7,699,881.77 22.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS
0580  1  3 1 $175.00 $175.00 1.000 EA N LANDSCAPE- RELOCATE TREE (PUSH BUTTON)
0580  2  1 4 $702.08 $8,425.00 12.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14'
0580  2  2 5 $502.24 $19,085.00 38.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580  2  3 3 $869.44 $7,825.00 9.000 EA N LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580  2  4 4 $812.08 $9,745.00 12.000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580  2  5 4 $952.08 $11,425.00 12.000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0580  2  7 4 $316.67 $3,800.00 12.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580  2  8 4 $375.83 $4,510.00 12.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0580  4101 3 $466.67 $4,200.00 9.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4102 4 $720.67 $8,648.00 12.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4103 4 $1,018.33 $12,220.00 12.000 EA N LANDSCAPE- PALMS,SILVER BISMARCK PALM
0580  4104 4 $1,441.33 $17,296.00 12.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4105 4 $1,566.67 $18,800.00 12.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4106 2 $1,840.00 $16,560.00 9.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4111 4 $391.67 $4,700.00 12.000 EA N LANDSCAPE- PALMS, PAUROTIS PALM
0580  4112 3 $435.56 $3,920.00 9.000 EA N LANDSCAPE- PALMS, PAUROTIS PALM
0580  4113 4 $611.00 $7,332.00 12.000 EA N LANDSCAPE- PALMS, PAUROTIS PALM
0580  4121 2 $764.40 $3,822.00 5.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4122 2 $1,152.00 $5,760.00 5.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4123 2 $1,162.67 $10,464.00 9.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4124 2 $2,120.00 $19,080.00 9.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4131 3 $310.67 $1,864.00 6.000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM
0580  4132 3 $360.67 $2,164.00 6.000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM
0580  4133 2 $1,789.33 $5,368.00 3.000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM
0580  4142 2 $484.00 $1,452.00 3.000 EA N LANDSCAPE- PALMS, FLORIDA SILVER PALM
0580  4152 2 $440.00 $1,320.00 3.000 EA N LANDSCAPE- PALMS, BOTTLE PALM
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0580  4153 2 $601.33 $1,804.00 3.000 EA N LANDSCAPE- PALMS, BOTTLE PALM
0580  4162 2 $352.00 $1,056.00 3.000 EA N LANDSCAPE- PALMS, SPINDLE PALM
0580  4172 3 $598.00 $3,588.00 6.000 EA N LANDSCAPE- PALMS, RED LATAN PALM
0580  4173 3 $828.00 $4,968.00 6.000 EA N LANDSCAPE- PALMS, RED LATAN PALM
0580  4174 3 $1,058.00 $6,348.00 6.000 EA N LANDSCAPE- PALMS, RED LATAN PALM
0580  4183 4 $532.67 $6,392.00 12.000 EA N LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580  4184 4 $673.67 $8,084.00 12.000 EA N LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580  4185 3 $858.67 $5,152.00 6.000 EA N LANDSCAPE- PALMS, AUSTRALIAN FAN PALM
0580  4193 3 $490.36 $5,394.00 11.000 EA N LANDSCAPE- PALMS, RIBBON PALM
0580  4194 3 $664.36 $7,308.00 11.000 EA N LANDSCAPE- PALMS, RIBBON PALM
0580  4195 3 $901.64 $9,918.00 11.000 EA N LANDSCAPE- PALMS, RIBBON PALM
0580  4202 2 $381.33 $1,144.00 3.000 EA N LANDSCAPE- PALMS, TARAW PALM
0580  4203 2 $586.67 $1,760.00 3.000 EA N LANDSCAPE- PALMS, TARAW PALM
0580  4212 3 $4,273.94 $38,465.50 9.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4213 4 $4,264.33 $51,172.00 12.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4214 4 $4,761.88 $57,142.50 12.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4215 4 $5,479.75 $65,757.00 12.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4216 4 $6,328.29 $75,939.50 12.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4217 4 $7,218.17 $86,618.00 12.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4218 4 $8,667.38 $104,008.50 12.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4219 4 $9,991.29 $119,895.50 12.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4222 3 $260.67 $1,564.00 6.000 EA N LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580  4223 2 $322.67 $968.00 3.000 EA N LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580  4232 4 $1,488.33 $17,860.00 12.000 EA N LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580  4233 4 $2,506.67 $30,080.00 12.000 EA N LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580  4234 4 $3,681.67 $44,180.00 12.000 EA N LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580  4235 4 $5,326.67 $63,920.00 12.000 EA N LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580  4244 3 $291.33 $1,748.00 6.000 EA N LANDSCAPE- PALMS, ALEXANDER PALM S
0580  4245 3 $398.67 $2,392.00 6.000 EA N LANDSCAPE- PALMS, ALEXANDER PALM S
0580  4254 2 $358.80 $1,794.00 5.000 EA N LANDSCAPE- PALMS, ALEXANDER PALM D
0580  4255 2 $452.40 $2,262.00 5.000 EA N LANDSCAPE- PALMS, ALEXANDER PALM D
0580  4264 2 $452.40 $2,262.00 5.000 EA N LANDSCAPE- PALMS, ALEXANDER PALM T
0580  4265 2 $577.20 $2,886.00 5.000 EA N LANDSCAPE- PALMS, ALEXANDER PALM T
0580  4271 3 $414.00 $2,484.00 6.000 EA N LANDSCAPE- PALMS, LADY PALM
0580  4272 2 $454.67 $1,364.00 3.000 EA N LANDSCAPE- PALMS, LADY PALM
0580  4283 2 $534.75 $2,139.00 4.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4284 3 $613.33 $3,680.00 6.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4285 3 $1,119.33 $6,716.00 6.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4286 3 $1,686.67 $10,120.00 6.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4291 3 $276.00 $1,656.00 6.000 EA N LANDSCAPE- PALMS, THATCH PALM SINGLE
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0580  4292 3 $337.33 $2,024.00 6.000 EA N LANDSCAPE- PALMS, THATCH PALM SINGLE
0580  4304 3 $322.00 $1,932.00 6.000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580  4305 3 $490.67 $2,944.00 6.000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580  4306 3 $858.67 $5,152.00 6.000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM SINGLE
0580  4314 2 $374.40 $1,872.00 5.000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM DOUBLE
0580  4315 2 $670.80 $3,354.00 5.000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM DOUBLE
0580  4324 2 $514.80 $2,574.00 5.000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM TRIPLE
0580  4325 1 $720.00 $1,440.00 2.000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM TRIPLE
0580  4331 2 $405.33 $1,216.00 3.000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580  4332 2 $606.67 $1,820.00 3.000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580  4333 2 $940.00 $2,820.00 3.000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580  4334 2 $1,320.00 $3,960.00 3.000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580  4343 3 $115.00 $690.00 6.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4344 3 $134.17 $805.00 6.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4345 3 $134.17 $805.00 6.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4346 3 $134.17 $805.00 6.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4347 3 $153.33 $920.00 6.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4352 1 $175.00 $175.00 1.000 EA N LANDSCAPE- PALMS, ARECA PALM
0580  4353 1 $262.50 $262.50 1.000 EA N LANDSCAPE- PALMS, ARECA PALM
0580  4354 1 $336.00 $336.00 1.000 EA N LANDSCAPE- PALMS, ARECA PALM
0580  4362 1 $2,800.00 $2,800.00 1.000 EA N LANDSCAPE- PALMS, CANARY ISLAND DATE PAL
0580  4373 2 $296.00 $2,664.00 9.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4374 2 $352.00 $3,168.00 9.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4375 2 $416.00 $3,744.00 9.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4376 2 $424.00 $3,816.00 9.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4377 2 $444.00 $3,996.00 9.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4378 2 $493.60 $4,442.40 9.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4383 1 $688.00 $4,128.00 6.000 EA N LANDSCAPE- PALMS, CARANDAY PALM
0580  4384 1 $1,088.00 $6,528.00 6.000 EA N LANDSCAPE- PALMS, CARANDAY PALM
0580  4393 2 $480.00 $4,320.00 9.000 EA N LANDSCAPE- PALMS, CHINESE FAN PALM
0580  4394 2 $560.00 $5,040.00 9.000 EA N LANDSCAPE- PALMS, CHINESE FAN PALM
0580  4395 2 $592.00 $5,328.00 9.000 EA N LANDSCAPE- PALMS, CHINESE FAN PALM
0580  4403 2 $1,120.00 $10,080.00 9.000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580  4404 2 $1,360.00 $12,240.00 9.000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580  4413 2 $2,120.00 $19,080.00 9.000 EA N LANDSCAPE- PALMS, PUERTO RICAN HAT PALM
0580  4414 2 $3,384.00 $30,456.00 9.000 EA N LANDSCAPE- PALMS, PUERTO RICAN HAT PALM
0580  4422 2 $340.00 $3,060.00 9.000 EA N LANDSCAPE- PALMS, WINDMILL PALM
0580  4423 2 $440.00 $3,960.00 9.000 EA N LANDSCAPE- PALMS, WINDMILL PALM
0580  4433 2 $572.00 $5,148.00 9.000 EA N LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580  4434 2 $640.00 $5,760.00 9.000 EA N LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
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0580  4435 2 $800.00 $7,200.00 9.000 EA N LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580  4436 2 $880.00 $7,920.00 9.000 EA N LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580  4437 2 $1,088.00 $9,792.00 9.000 EA N LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580  4438 2 $1,380.00 $12,420.00 9.000 EA N LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580  4439 2 $2,000.00 $18,000.00 9.000 EA N LANDSCAPE- PALMS, FAN PALM HYRBID FILIBU
0580  4443 2 $280.00 $2,520.00 9.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4444 2 $296.00 $2,664.00 9.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4445 2 $296.00 $2,664.00 9.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4446 2 $320.00 $2,880.00 9.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4447 2 $356.00 $3,204.00 9.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4448 2 $544.00 $4,896.00 9.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4449 1 $640.00 $1,920.00 3.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4454 2 $1,400.00 $12,600.00 9.000 EA N LANDSCAPE- PALMS, MULE PALM
0580  4461 1 $416.00 $1,248.00 3.000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580  4462 2 $352.00 $3,168.00 9.000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580  4463 2 $888.00 $7,992.00 9.000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580  4464 1 $3,520.00 $21,120.00 6.000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580  5103 2 $483.60 $2,418.00 5.000 EA N LANDSCAPE- TREES, COTTON TREE
0580  5104 2 $639.60 $3,198.00 5.000 EA N LANDSCAPE- TREES, COTTON TREE
0580  5105 2 $842.40 $4,212.00 5.000 EA N LANDSCAPE- TREES, COTTON TREE
0580  5114 2 $421.20 $2,106.00 5.000 EA N LANDSCAPE- TREES, KAPOK TREE
0580  5121 2 $40.00 $360.00 9.000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580  5122 2 $184.00 $1,656.00 9.000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580  5123 4 $250.67 $3,008.00 12.000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580  5124 4 $313.33 $3,760.00 12.000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580  5133 4 $322.50 $3,870.00 12.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580  5134 4 $454.33 $5,452.00 12.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580  5143 4 $250.67 $3,008.00 12.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580  5144 4 $454.33 $5,452.00 12.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580  5153 3 $345.00 $2,070.00 6.000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580  5154 3 $444.67 $2,668.00 6.000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580  5163 2 $452.40 $2,262.00 5.000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580  5164 2 $499.20 $2,496.00 5.000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580  5171 2 $40.00 $360.00 9.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5172 2 $148.00 $1,332.00 9.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5173 4 $235.00 $2,820.00 12.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5174 2 $396.00 $1,188.00 3.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5175 2 $454.67 $1,364.00 3.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5183 3 $276.00 $1,656.00 6.000 EA N LANDSCAPE- TREES, GUMBO LIMBO
0580  5184 3 $368.00 $2,208.00 6.000 EA N LANDSCAPE- TREES, GUMBO LIMBO
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0580  5185 3 $444.67 $2,668.00 6.000 EA N LANDSCAPE- TREES, GUMBO LIMBO
0580  5193 2 $256.00 $2,304.00 9.000 EA N LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580  5194 4 $695.00 $8,340.00 12.000 EA N LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580  5195 4 $966.67 $11,600.00 12.000 EA N LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580  5202 2 $436.80 $2,184.00 5.000 EA N LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580  5203 2 $468.00 $2,340.00 5.000 EA N LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580  5204 2 $499.20 $2,496.00 5.000 EA N LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580  5212 3 $214.67 $1,288.00 6.000 EA N LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580  5213 3 $291.33 $1,748.00 6.000 EA N LANDSCAPE- TREES, MAGNOLIA SWEET BAY
0580  5223 2 $360.00 $3,240.00 9.000 EA N LANDSCAPE- TREES, LIVE OAK
0580  5224 4 $627.17 $7,526.00 12.000 EA N LANDSCAPE- TREES, LIVE OAK
0580  5225 4 $1,184.17 $14,210.00 12.000 EA N LANDSCAPE- TREES, LIVE OAK
0580  5226 3 $3,116.67 $18,700.00 6.000 EA N LANDSCAPE- TREES, LIVE OAK
0580  5232 3 $166.17 $997.00 6.000 EA N LANDSCAPE- TREES, FL SLASH PINE
0580  5233 3 $230.00 $1,380.00 6.000 EA N LANDSCAPE- TREES, FL SLASH PINE
0580  5234 3 $306.67 $1,840.00 6.000 EA N LANDSCAPE- TREES, FL SLASH PINE
0580  5243 3 $240.33 $1,442.00 6.000 EA N LANDSCAPE- TREES, SILVER TRUMPET TREE
0580  5244 3 $334.83 $2,009.00 6.000 EA N LANDSCAPE- TREES, SILVER TRUMPET TREE
0580  5253 3 $306.67 $1,840.00 6.000 EA N LANDSCAPE- TREES, PINK TRUMPET TREE
0580  5254 3 $398.67 $2,392.00 6.000 EA N LANDSCAPE- TREES, PINK TRUMPET TREE
0580  5272 3 $191.67 $1,150.00 6.000 EA N LANDSCAPE- TREES, VERAWOOD
0580  5273 3 $230.00 $1,380.00 6.000 EA N LANDSCAPE- TREES, VERAWOOD
0580  5282 3 $268.33 $1,610.00 6.000 EA N LANDSCAPE- TREES, FLOSS SILK TREE
0580  5286 1 $400.00 $1,200.00 3.000 EA N LANDSCAPE- TREES, FLOSS SILK TREE
0580  5292 3 $230.00 $1,380.00 6.000 EA N LANDSCAPE- TREES, SMALL LEAF CLUSIA TREE
0580  5303 3 $191.67 $1,150.00 6.000 EA N LANDSCAPE- TREES, GREEN BUTTONWOOD
0580  5312 3 $115.00 $690.00 6.000 EA N LANDSCAPE- TREES, SILVER BUTTONWOOD
0580  5313 3 $134.17 $805.00 6.000 EA N LANDSCAPE- TREES, SILVER BUTTONWOOD
0580  5323 3 $278.83 $1,673.00 6.000 EA N LANDSCAPE- TREES, ROYAL POINCIANA
0580  5324 3 $329.67 $1,978.00 6.000 EA N LANDSCAPE- TREES, ROYAL POINCIANA
0580  5334 2 $421.33 $1,264.00 3.000 EA N LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580  5335 2 $529.00 $1,587.00 3.000 EA N LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580  5341 3 $111.17 $667.00 6.000 EA N LANDSCAPE- TREES, FRANGIPANI æBRIDAL BQT
0580  5353 3 $240.33 $1,442.00 6.000 EA N LANDSCAPE- TREES, MAHOGANY
0580  5354 3 $317.00 $1,902.00 6.000 EA N LANDSCAPE- TREES, MAHOGANY
0580  5355 3 $424.67 $2,548.00 6.000 EA N LANDSCAPE- TREES, MAHOGANY
0580  5362 3 $120.17 $721.00 6.000 EA N LANDSCAPE- TREES, PARADISE TREE
0580  5374 3 $421.67 $2,530.00 6.000 EA N LANDSCAPE- TREES, WEEPING PODOCARPUS
0580  5382 2 $220.00 $660.00 3.000 EA N LANDSCAPE- TREES, SIMPSON'S STOPPER
0580  5383 2 $396.00 $1,188.00 3.000 EA N LANDSCAPE- TREES, SIMPSON'S STOPPER
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0580  5394 2 $530.40 $2,652.00 5.000 EA N LANDSCAPE- TREES, YELLOW POINCIANA
0580  5395 2 $592.80 $2,964.00 5.000 EA N LANDSCAPE- TREES, YELLOW POINCIANA
0580  5403 3 $322.00 $1,932.00 6.000 EA N LANDSCAPE- TREES, HORSEFLESH MAHOGANY
0580  5413 1 $337.50 $675.00 2.000 EA N LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580  5414 1 $375.00 $750.00 2.000 EA N LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580  5422 2 $146.67 $440.00 3.000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580  5423 2 $212.67 $638.00 3.000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580  5433 2 $436.33 $1,745.30 4.000 EA N LANDSCAPE- TREES, SHORT LEAF FIG
0580  5443 2 $290.63 $1,162.50 4.000 EA N LANDSCAPE- TREES, BRAZILIAN IRONWOOD
0580  5452 2 $290.63 $1,162.50 4.000 EA N LANDSCAPE- TREES, BRIDALVEIL TREE
0580  5462 2 $183.68 $734.70 4.000 EA N LANDSCAPE- TREES, GEIGER TREE
0580  5473 2 $279.00 $1,116.00 4.000 EA N LANDSCAPE- TREES, PURPLE TRUMPET TREE
0580  5481 2 $279.00 $1,116.00 4.000 EA N LANDSCAPE- TREES, HOLLYWOOD LIGNUM VITAE
0580  5493 2 $341.00 $1,364.00 4.000 EA N LANDSCAPE- TREES, BLACK OLIVE
0580  5512 2 $232.50 $930.00 4.000 EA N LANDSCAPE- TREES, WILLOW BUSTIC
0580  5513 2 $348.75 $1,395.00 4.000 EA N LANDSCAPE- TREES, WILLOW BUSTIC
0580  5523 2 $256.00 $2,304.00 9.000 EA N LANDSCAPE- TREES, FL FLAME RED MAPLE
0580  5524 2 $480.00 $4,320.00 9.000 EA N LANDSCAPE- TREES, FL FLAME RED MAPLE
0580  5531 2 $40.00 $360.00 9.000 EA N LANDSCAPE- TREES, LOBLOLLY BAY
0580  5532 2 $192.00 $1,728.00 9.000 EA N LANDSCAPE- TREES, LOBLOLLY BAY
0580  5542 1 $184.00 $1,104.00 6.000 EA N LANDSCAPE- TREES, EAGLESTON HOLLY
0580  5543 1 $488.00 $2,928.00 6.000 EA N LANDSCAPE- TREES, EAGLESTON HOLLY
0580  5552 1 $192.00 $1,152.00 6.000 EA N LANDSCAPE- TREES, OAK LEAF HOLLY
0580  5553 1 $520.00 $3,120.00 6.000 EA N LANDSCAPE- TREES, OAK LEAF HOLLY
0580  5562 1 $188.00 $1,128.00 6.000 EA N LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580  5563 1 $416.00 $2,496.00 6.000 EA N LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580  5571 2 $184.00 $1,656.00 9.000 EA N LANDSCAPE- TREES, WAX LEAF PRIVET
0580  5572 2 $388.00 $3,492.00 9.000 EA N LANDSCAPE- TREES, WAX LEAF PRIVET
0580  5583 1 $280.00 $1,680.00 6.000 EA N LANDSCAPE- TREES, SWEETGUM
0580  5593 2 $184.00 $1,656.00 9.000 EA N LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580  5594 2 $416.00 $3,744.00 9.000 EA N LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580  5595 2 $1,840.00 $16,560.00 9.000 EA N LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580  5601 2 $43.20 $388.80 9.000 EA N LANDSCAPE- TREES, SAND PINE
0580  5611 1 $60.00 $360.00 6.000 EA N LANDSCAPE- TREES, SLASH PINE
0580  5612 1 $200.00 $1,200.00 6.000 EA N LANDSCAPE- TREES, SLASH PINE
0580  5613 1 $280.00 $1,680.00 6.000 EA N LANDSCAPE- TREES, SLASH PINE
0580  5621 2 $36.00 $324.00 9.000 EA N LANDSCAPE- TREES, LONG LEAF PINE
0580  5622 2 $120.00 $1,080.00 9.000 EA N LANDSCAPE- TREES, LONG LEAF PINE
0580  5623 1 $240.00 $1,440.00 6.000 EA N LANDSCAPE- TREES, LONG LEAF PINE
0580  5631 1 $60.00 $360.00 6.000 EA N LANDSCAPE- TREES, LOBLOLLY PINE
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0580  5632 1 $88.00 $528.00 6.000 EA N LANDSCAPE- TREES, LOBLOLLY PINE
0580  5633 1 $180.00 $1,080.00 6.000 EA N LANDSCAPE- TREES, LOBLOLLY PINE
0580  5642 1 $240.00 $1,440.00 6.000 EA N LANDSCAPE- TREES, CHICKASAW PLUM
0580  5653 2 $360.00 $3,240.00 9.000 EA N LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580  5654 2 $560.00 $5,040.00 9.000 EA N LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580  5655 2 $960.00 $8,640.00 9.000 EA N LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580  5663 2 $288.00 $2,592.00 9.000 EA N LANDSCAPE- TREES, JACARANDA
0580  6101 2 $36.00 $324.00 9.000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580  6102 2 $76.00 $684.00 9.000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580  6103 2 $96.00 $864.00 9.000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580  6104 2 $120.00 $1,080.00 9.000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580  6105 3 $134.45 $1,479.00 11.000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580  6111 3 $35.83 $215.00 6.000 EA N LANDSCAPE- LG SHRUB, RED TIP COCOPLUM
0580  6121 3 $35.53 $213.20 6.000 EA N LANDSCAPE- LG SHRUB, DWARF CLUSIA
0580  6131 3 $32.97 $197.80 6.000 EA N LANDSCAPE- LG SHRUB, GREEN ISLAND FICUS
0580  6141 3 $30.67 $184.00 6.000 EA N LANDSCAPE- LG SHRUB, DWARF FIREBUSH
0580  6152 3 $61.33 $368.00 6.000 EA N LANDSCAPE- LG SHRUB, FIREBUSH
0580  6161 2 $36.00 $324.00 9.000 EA N LANDSCAPE- LG SHRUB, SIMPSON'S STOPPER
0580  6165 3 $191.67 $1,150.00 6.000 EA N LANDSCAPE- LG SHRUB, SIMPSON'S STOPPER
0580  6171 2 $31.20 $156.00 5.000 EA N LANDSCAPE- LG SHRUB, INDIAN HAWTHORNE
0580  6181 4 $47.00 $564.00 12.000 EA N LANDSCAPE- LG SHRUB, SILVER SAW PALMETTO
0580  6182 4 $141.00 $1,692.00 12.000 EA N LANDSCAPE- LG SHRUB, SILVER SAW PALMETTO
0580  6191 3 $51.95 $519.50 10.000 EA N LANDSCAPE- LG SHRUB, 'GREEN SAW PALMETTO
0580  6201 2 $96.88 $387.50 4.000 EA N LANDSCAPE- LG SHRUB, COONTIE
0580  6211 2 $87.58 $350.30 4.000 EA N LANDSCAPE- LG SHRUB, CARDBOARD CYCAD
0580  6222 1 $175.00 $175.00 1.000 EA N LANDSCAPE- LG SHRUB, GREEN BUTTONWOOD
0580  6232 1 $105.00 $105.00 1.000 EA N LANDSCAPE- LG SHRUB, SILVER BUTTONWOOD
0580  6241 1 $56.00 $56.00 1.000 EA N LANDSCAPE- LG SHRUB, CLUSIA
0580  6251 2 $36.00 $324.00 9.000 EA N LANDSCAPE- LG SHRUB, FLORIDA PRIVET
0580  6261 2 $36.00 $324.00 9.000 EA N LANDSCAPE- LG SHRUB, YAUPON HOLLY
0580  6271 1 $36.00 $216.00 6.000 EA N LANDSCAPE- LG SHRUB, CHINESE FRINGE BUSH
0580  6281 2 $36.00 $324.00 9.000 EA N LANDSCAPE- LG SHRUB, WALTER VIBURNUM
0580  6282 2 $84.00 $756.00 9.000 EA N LANDSCAPE- LG SHRUB, WALTER VIBURNUM
0580  7103 2 $7.33 $22.00 3.000 EA N LANDSCAPE- SM SHRUB/GR, MUHLY GRASS
0580  7113 2 $8.80 $26.40 3.000 EA N LANDSCAPE- SM SHRUB/GR, BOSTON FERN
0580  7123 3 $6.13 $36.80 6.000 EA N LANDSCAPE- SM SHRUB/GR, DWARF FAKAHATCHE
0580  7133 2 $12.60 $50.38 4.000 EA N LANDSCAPE- SM SHRUB/GR, JAMAICA CAPER
0580  7143 2 $9.69 $38.75 4.000 EA N LANDSCAPE- SM SHRUB/GR, DWARF PITCH APPL
0580  7153 2 $11.63 $46.50 4.000 EA N LANDSCAPE- SM SHRUB/GR, SILV. BUTTONWOOD
0580  7163 2 $14.53 $58.13 4.000 EA N LANDSCAPE- SM SHRUB/GR, HORIZ COCOPLUM
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0580  7173 2 $7.75 $31.00 4.000 EA N LANDSCAPE- SM SHRUB/GR, RED TIP COCOPLUM
0580  7193 2 $12.60 $50.38 4.000 EA N LANDSCAPE- SM SHRUB/GR, DWF YAUPON HOLLY
0580  7203 2 $9.69 $38.75 4.000 EA N LANDSCAPE- SM SHRUB/GR, DWARF FIREBUSH
0580  7213 3 $9.88 $98.75 10.000 EA N LANDSCAPE- SM SHRUB/GR, FIREBUSH
0580  7223 2 $9.69 $38.75 4.000 EA N LANDSCAPE- SM SHRUB/GR, WHITE STOPPER
0580  7233 2 $9.69 $38.75 4.000 EA N LANDSCAPE- SM SHRUB/GR, SPANISH STOPPER
0580  7243 2 $10.66 $42.63 4.000 EA N LANDSCAPE- SM SHRUB/GR, BOUGAINVILLA SIL
0580  7253 2 $10.66 $42.63 4.000 EA N LANDSCAPE- SM SHRUB/GR, GREEN ISLAND FIC
0580  7263 2 $23.25 $93.00 4.000 EA N LANDSCAPE- SM SHRUB/GR, COONTIE
0580  7273 2 $23.25 $93.00 4.000 EA N LANDSCAPE- SM SHRUB/GR, MACHO FERN
0580  7283 2 $9.69 $38.75 4.000 EA N LANDSCAPE- SM SHRUB/GR, WILD COFFEE
0580  7293 2 $9.60 $86.40 9.000 EA N LANDSCAPE- SM SHRUB/GR, FLORIDA PRIVET
0580  7303 1 $9.60 $57.60 6.000 EA N LANDSCAPE- SM SHRUB/GR, CHINESE FRINGE B
0580  7313 2 $22.40 $201.60 9.000 EA N LANDSCAPE- SM SHRUB/GR, SIL SAW PALMETTO
0580  7323 2 $22.40 $201.60 9.000 EA N LANDSCAPE- SM SHRUB/GR, SAW PALMETTO
0580  7333 2 $9.60 $86.40 9.000 EA N LANDSCAPE- SM SHRUB/GR, SIMPSON'S STOPPE
0580  7343 2 $12.00 $108.00 9.000 EA N LANDSCAPE- SM SHRUB/GR, RUSTY LYONIA
0580  7353 2 $12.00 $108.00 9.000 EA N LANDSCAPE- SM SHRUB/GR, FETTERBUSH
0580  7363 2 $12.00 $108.00 9.000 EA N LANDSCAPE- SM SHRUB/GR, SHINING SUMAC
0580  7373 2 $9.60 $86.40 9.000 EA N LANDSCAPE- SM SHRUB/GR, MARSH GRASS
0590  1 1 $244,620.00 $244,620.00 1.000 EA N LANDSCAPE IRRIGATION SYSTEM
0590  3 1 $5,000.00 $10,000.00 2.000 EA N IRRIGATION SYSTEM CONTROLLER
0590 70 4 $44,600.00 $223,000.00 5.000 LS N IRRIGATION SYSTEM
0590 70  1 2 $17,250.00 $34,500.00 2.000 LS N IRRIGATION SYSTEM REPAIRS
0630  2 11 108 $6.28 $2,902,123.33 462,121.000 LF N CONDUIT, F& I, OPEN TRENCH
0630  2 12 122 $15.47 $6,469,537.75 418,332.000 LF N CONDUIT, F& I, DIRECTIONAL BORE
0630  2 13 2 $21.90 $4,292.80 196.000 LF N CONDUIT, F& I, JACK & BORE UNDER RR
0630  2 14 40 $11.23 $203,491.40 18,113.000 LF N CONDUIT, F& I, ABOVEGROUND
0630  2 15 18 $28.79 $629,222.83 21,855.000 LF N CONDUIT, F& I, BRIDGE MOUNT
0630  2 65 2 $15.66 $2,740.75 175.000 LF N CONDUIT, REMOVE, BRIDGE MOUNT
0632  7  1 80 $4,142.46 $1,984,238.96 479.000 PI N SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632  7  2 44 $4.20 $308,825.43 73,557.000 LF N SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632  7  4 3 $1,015.90 $171,687.60 169.000 PI N SIGNAL CABLE, ADJUST
0632  7  6 1 $100.00 $2,000.00 20.000 PI N SIGNAL CABLE, REMOVE- INTERSECTION
0632  7  7 3 $2.59 $4,912.00 1,900.000 LF N SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633  1111 1 $1.60 $1,267.20 792.000 LF N FIBER OPTIC CABLE, F&I, OVH,2-12
0633  1112 2 $3.33 $6,000.00 1,800.000 LF N FIBER OPTIC CABLE, F&I,OVH,13-48
0633  1114 1 $9.50 $56,810.00 5,980.000 LF N FIBER OPTIC CABLE,F&I, OVH,97-144
0633  1121 25 $1.90 $193,134.93 101,720.000 LF N FIBER OPTIC CABLE, F&I, UG,2-12
0633  1122 14 $2.44 $189,833.04 77,859.000 LF N FIBER OPTIC CABLE, F&I, UG,13-48
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0633  1123 11 $2.44 $397,764.14 163,192.000 LF N FIBER OPTIC CABLE, F&I, UG,49-96
0633  1124 2 $3.30 $126,261.20 38,228.000 LF N FIBER OPTIC CABLE, F&I, UG,97-144
0633  1410 1 $3.75 $772.50 206.000 LF N FIBER OPTIC CABLE, REL, OV
0633  1420 5 $2.16 $13,617.20 6,304.000 LF N FIBER OPTIC CABLE, REL, UG
0633  1610 1 $.60 $8,640.00 14,400.000 LF N FIBER OPTIC CABLE, REM, OV
0633  2 31 23 $44.09 $183,175.85 4,155.000 EA N FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633  2 32 14 $71.56 $37,285.36 521.000 EA N FIBER OPTIC CONNECTION, INSTALL, TERM
0633  3 11 24 $787.60 $132,316.63 168.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 12 23 $119.85 $38,593.10 322.000 EA N FIBER OPTIC CONN HDWR, SPLICE TRAY
0633  3 13 14 $50.12 $46,209.95 922.000 EA N FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633  3 14 8 $702.33 $21,772.22 31.000 EA N FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633  3 15 21 $1,428.87 $271,484.96 190.000 EA N FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633  3 16 12 $1,622.65 $63,283.30 39.000 EA N FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633  3 17 8 $339.78 $6,115.98 18.000 EA N FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633  3 51 2 $285.22 $1,140.89 4.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  4  1 9 $2.30 $42,912.00 18,662.000 LF N SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633  8  1 9 $3.34 $130,981.33 39,213.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633  8  4 2 $1.63 $8,985.00 5,500.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0634  4141 2 $1,014.57 $46,670.00 46.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT,PER
0634  4142 2 $868.19 $6,077.34 7.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634  4143 3 $2,118.35 $48,721.95 23.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, BOX
0634  4151 5 $1,639.66 $95,100.56 58.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, PERP
0634  4152 4 $1,437.49 $51,749.72 36.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634  4153 13 $3,108.92 $211,406.84 68.000 PI N SPAN WIRE ASSY, F&I, TWO PT, BOX/DROP B
0634  4154 2 $1,082.81 $17,325.00 16.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634  4341 1 $1,000.00 $20,000.00 20.000 PI N SPAN WIRE ASSEMBLY, INS, SING PT, PERP
0634  4342 1 $1,000.00 $10,000.00 10.000 PI N SPAN WIRE ASSEMBLY, INS, SING PT, DIAG
0634  4343 1 $2,000.00 $30,000.00 15.000 PI N SPAN WIRE ASSEMBLY, INS, SING PT, BOX
0634  4351 1 $1,500.00 $15,000.00 10.000 PI N SPAN WIRE ASSEMBLY, INS, TWO PT, PERP
0634  4352 1 $1,500.00 $15,000.00 10.000 PI N SPAN WIRE ASSEMBLY, INS, TWO PT, DIAG
0634  4353 1 $2,500.00 $25,000.00 10.000 PI N SPAN WIRE ASSEMBLY, INS, TWO PT, BOX
0634  4400 3 $1,191.60 $8,341.17 7.000 PI N SPAN WIRE ASSEMBLY, ADJUST
0634  5  1 8 $34.05 $25,672.62 754.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL
0634  6  1 2 $2.89 $1,328.80 460.000 LF N MESSENGER WIRE, F&I/REPLACE
0635  2 11 138 $499.95 $3,855,109.17 7,711.000 EA N PULL & SPLICE BOX, F&I, 13" x 24"
0635  2 12 55 $1,244.66 $938,475.32 754.000 EA N PULL & SPLICE BOX, F&I, 24" X 36"
0635  2 13 27 $2,250.62 $328,590.22 146.000 EA N PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635  2 40 12 $566.73 $53,839.38 95.000 EA N PULL & SPLICE BOX, RELOCATE
0635  2 50 2 $63.43 $6,533.50 103.000 EA N PULL & SPLICE BOX, REPAIR
0635  3 11 11 $499.80 $45,481.36 91.000 EA N JUNCTION BOX, FURNISH & INSTALL, AERIAL
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0635  3 12 16 $545.62 $72,021.38 132.000 EA N JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635  3 40 3 $195.26 $1,757.37 9.000 EA N JUNCTION BOX, RELOCATE
0639  1111 5 $2,280.38 $59,290.00 26.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639  1112 16 $1,555.80 $105,794.35 68.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639  1113 5 $1,413.40 $35,335.06 25.000 AS N ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639  1121 4 $2,753.22 $41,298.34 15.000 AS N ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639  1122 31 $2,226.02 $249,313.83 112.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639  1123 27 $1,831.53 $150,185.39 82.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639  1410 1 $103.97 $311.91 3.000 AS N ELECTRICAL POWER SRV,REL OHD,
0639  1420 2 $1,600.00 $3,200.00 2.000 AS N ELECTRICAL POWER SRV,REL UND
0639  1610 1 $220.00 $660.00 3.000 AS N ELECTRICAL POWER SRV,REM OHD
0639  1620 4 $537.01 $3,222.08 6.000 AS N ELECTRICAL POWER SRV,REM UND
0639  2  1 65 $4.11 $574,785.33 139,766.000 LF N ELECTRICAL SERVICE WIRE, F&I
0639  2  4 1 $1.00 $490.00 490.000 LF N ELECTRICAL SERVICE WIRE, RELOCATE
0639  3 11 30 $678.98 $193,509.67 285.000 EA N ELEC SERV DISCON, F&I, POLE MNT
0639  3 12 1 $4,070.00 $4,070.00 1.000 EA N ELEC SERV DISCON, F&I, CABINET
0639  6  1 4 $1,001.63 $49,080.00 49.000 EA N ELECTRICAL POWER SERVICE- TRANSF, F&I
0641  2 11 8 $995.70 $25,888.09 26.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641  2 12 55 $1,055.60 $226,953.16 215.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE
0641  2 13 2 $1,740.00 $3,480.00 2.000 EA N PREST CNC POLE,F&I,TYP P-III
0641  2 14 2 $5,600.00 $11,200.00 2.000 EA N PREST CNC POLE,F&I,TYP P-IV
0641  2 15 4 $5,960.73 $119,214.52 20.000 EA N PREST CNC POLE,F&I,TYP P-V
0641  2 16 6 $6,271.29 $175,596.08 28.000 EA N PREST CNC POLE,F&I,TYP P-VI
0641  2 17 9 $6,475.77 $1,036,123.26 160.000 EA N PREST CNC POLE,F&I,TYP P-VII
0641  2 18 6 $6,894.94 $1,027,345.72 149.000 EA N PREST CNC POLE,F&I,TYP P-VIII
0641  2 19 2 $6,974.39 $265,026.88 38.000 EA N PREST CNC POLE,F&I, CUSTOM DESIGN
0641  2 30 2 $3,376.49 $16,882.46 5.000 EA N PREST CNC POLE, INSTALL
0646  1 11 79 $962.24 $1,059,423.08 1,101.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL
0646  1 12 19 $578.70 $101,272.82 175.000 EA N ALUMINUM SIGNALS POLE, PED DETECT POST
0646  1 30 3 $5,393.10 $86,289.54 16.000 EA N ALUMINUM SIGNALS POLE, INSTALL
0646  1 40 4 $567.65 $11,920.60 21.000 EA N ALUMINUM SIGNALS POLE, RELOCATE
0646  1 60 7 $146.57 $2,638.30 18.000 EA N ALUMINUM SIGNALS POLE, REMOVE
0649  1 10 2 $782.14 $43,800.00 56.000 EA N STEEL STRAIN POLE, F&I, PEDESTAL
0649  1 12 1 $23,500.00 $94,000.00 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  V
0649  1 14 1 $28,700.00 $114,800.00 4.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  VII
0649 31101 23 $23,373.81 $1,285,559.29 55.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36
0649 31102 24 $25,271.57 $1,971,182.61 78.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46
0649 31103 24 $31,904.15 $2,456,619.69 77.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-60
0649 31104 18 $34,870.14 $1,185,584.64 34.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-70.5
0649 31105 15 $36,769.39 $1,286,928.48 35.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78
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0649 31106 4 $28,721.80 $287,217.96 10.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31107 3 $24,636.14 $492,722.88 20.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-46
0649 31108 4 $33,561.63 $637,670.88 19.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109 3 $35,048.30 $525,724.56 15.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31110 1 $23,900.00 $71,700.00 3.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-36
0649 31111 3 $26,704.90 $534,098.00 20.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46
0649 31112 2 $34,033.18 $238,232.25 7.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60
0649 31113 3 $38,461.43 $230,768.60 6.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-70.5
0649 31114 2 $30,252.35 $242,018.82 8.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-46
0649 31115 6 $39,462.62 $473,551.48 12.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60
0649 31116 4 $38,767.00 $310,136.02 8.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5
0649 31117 5 $38,923.70 $467,084.40 12.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60
0649 31118 5 $47,695.83 $429,262.46 9.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5
0649 31119 4 $46,364.76 $417,282.82 9.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/O LU 70.5-70
0649 31201 4 $21,833.50 $109,167.51 5.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36
0649 31202 4 $25,766.15 $180,363.03 7.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46
0649 31203 9 $32,983.79 $593,708.28 18.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60
0649 31204 8 $36,769.45 $661,850.05 18.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5
0649 31205 6 $34,438.07 $688,761.39 20.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78
0649 31208 1 $30,800.00 $30,800.00 1.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209 2 $33,432.27 $100,296.80 3.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31210 1 $29,000.00 $29,000.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/O LU, 36-36
0649 31211 1 $31,000.00 $31,000.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-46
0649 31212 1 $37,185.47 $37,185.47 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60
0649 31213 1 $42,000.00 $42,000.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5
0649 31215 1 $48,070.00 $48,070.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60
0649 31218 1 $48,481.00 $48,481.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5
0649 31299 2 $48,235.84 $96,471.67 2.000 EA N M/ARM,F&I, WS-130, CUSTOM
0649 31302 1 $22,235.61 $22,235.61 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46
0649 31303 1 $30,378.06 $30,378.06 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60
0649 31315 1 $45,027.10 $45,027.10 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LUM, 46-60
0649 31316 1 $45,423.86 $45,423.86 1.000 EA N M/ARM,F&I,WS-110,DBL ARM,W/0 LUM,46-70.5
0649 31318 1 $47,806.56 $47,806.56 1.000 EA N M/ARM,F&I, WS-110,DBL ARM,W/0 LU 60-70.5
0649 31999 12 $39,162.18 $1,723,135.73 44.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 33000 3 $6,400.86 $38,405.18 6.000 EA N M/ARM, INSTALL
0649 34000 1 $14,620.38 $14,620.38 1.000 EA N M/ARM, RELOCATE
0649 38000 2 $1,679.27 $5,037.82 3.000 EA N M/ARM, REPAIR
0650  1311 70 $1,109.62 $2,565,444.01 2,312.000 AS N TRAFFIC SIGNAL,F&I,3 SECT,1 WAY,ALUMINUM
0654  2 11 3 $3,294.53 $158,137.48 48.000 AS N RECT RAPID FLASH BEACON, F&I AC, SINGLE
0654  2 12 3 $6,835.86 $88,866.23 13.000 AS N RECT RAPID FLASH BEACON, F&I AC, DOUBLE
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0654  2 21 6 $10,482.22 $220,126.68 21.000 AS N RECT RAPID FLASH BEACON, F&I SOL, SINGLE
0654  2 22 4 $16,943.03 $237,202.48 14.000 AS N RECT RAPID FLASH BEACON, F&I SOL, DOUBLE
0660  1101 8 $142.93 $12,148.96 85.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660  1102 7 $178.93 $6,083.55 34.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660  1105 2 $253.33 $1,520.00 6.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660  1106 2 $520.00 $1,560.00 3.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660  1109 41 $239.75 $110,047.43 459.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660  1110 22 $214.25 $51,633.61 241.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660  2101 53 $808.14 $885,723.07 1,096.000 AS N LOOP ASSEMBLY- F&I, TYPE A
0660  2102 53 $552.99 $561,834.22 1,016.000 AS N LOOP ASSEMBLY, F&I, TYPE B
0660  2103 1 $670.00 $1,340.00 2.000 AS N LOOP ASSEMBLY, F&I, TYPE C
0660  2105 1 $670.00 $670.00 1.000 AS N LOOP ASSEMBLY, F&I, TYPE E
0660  2106 66 $701.78 $807,048.03 1,150.000 AS N LOOP ASSEMBLY, F&I, TYPE F
0660  2107 2 $1,018.63 $6,111.78 6.000 AS N LOOP ASSEMBLY, F&I, TYPE G
0660  3 11 3 $2,316.57 $23,165.70 10.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660  3 12 4 $3,396.57 $101,897.11 30.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660  3 31 1 $600.00 $17,400.00 29.000 EA N VEHICLE DETECTION SYSTEM- MICRO,INS, CAB
0660  3 32 1 $1,000.00 $38,000.00 38.000 EA N VEHICLE DETECTION SYSTEM- MICRO,INS, ABO
0660  3 42 2 $862.00 $21,550.00 25.000 EA N VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
0660  3 60 1 $1,230.00 $1,230.00 1.000 EA N VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660  4 11 34 $7,720.56 $995,952.09 129.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 12 36 $4,418.77 $1,365,401.24 309.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 42 4 $930.53 $10,235.80 11.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 51 1 $1,400.00 $2,800.00 2.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  6121 1 $6,695.00 $6,695.00 1.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660  6122 3 $8,821.51 $61,750.60 7.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0663  1110 14 $6,110.96 $482,766.05 79.000 EA N SIGNAL PRIO & PREEMP, F&I, OPTICAL,COMPL
0663  1120 3 $9,383.87 $65,687.12 7.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS,COMPL
0663  1400 4 $1,686.83 $10,120.99 6.000 EA N SIGNAL PRIO & PREEMP, RELOCATE
0663  1500 1 $4,201.93 $4,201.93 1.000 EA N SIGNAL PRIO & PREEMP, ADJUST/MODIFY
0663  1600 1 $265.01 $265.01 1.000 EA N SIGNAL PRIO & PREEMP, REMOVE
0665  1 11 85 $196.54 $323,113.64 1,644.000 EA N PEDESTRIAN DETECTOR, F&I, STANDARD
0665  1 12 20 $1,683.59 $393,961.20 234.000 EA N PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665  1 40 13 $168.92 $16,047.75 95.000 EA N PEDESTRIAN DETECTOR, RELOCATE
0665  1 60 12 $43.30 $5,455.18 126.000 EA N PEDESTRIAN DETECTOR, REMOVE
0670  4  1 8 $2,319.21 $76,533.83 33.000 AS N INTERSECTION CONTROL BEACON CONTROLLER
0670  5110 14 $25,707.50 $719,809.99 28.000 AS N TRAF CNTL ASSEM, F&I, NEMA
0670  5111 23 $22,889.28 $1,579,360.13 69.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670  5112 4 $24,209.11 $2,081,983.15 86.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670  5120 9 $23,579.65 $801,708.13 34.000 AS N TRAF CNTL ASSEM, F&I, 170
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0670  5121 1 $23,000.00 $46,000.00 2.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670  5122 2 $18,180.54 $90,902.72 5.000 AS N TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670  5300 5 $1,230.30 $65,205.99 53.000 AS N TRAF CNTL ASSEM, INSTALL
0670  5400 48 $1,431.57 $293,472.05 205.000 AS N TRAF CNTL ASSEM, MODIFY
0670  5500 2 $833.13 $2,499.39 3.000 AS N TRAF CNTL ASSEM, RELOCATE
0671  2 11 1 $4,127.06 $4,127.06 1.000 EA N TRAFFIC CONTROLLER, F&I, NEMA
0678  1104 2 $204.13 $1,020.67 5.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH
0678  1107 2 $916.26 $5,497.56 6.000 EA N CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678  1109 3 $702.40 $4,916.80 7.000 EA N CNTRL ACCESS, F&I, TYPE 3 TIME SWITCH
0678  1112 1 $1,006.92 $2,013.84 2.000 EA N CNTRL ACCESS, F&I, MASTER CLOCK UNIT
0684  1  1 23 $2,418.16 $239,397.76 99.000 EA N MANAGED FIELD ETHERNET SWITCH, F&I
0684  1  3 1 $300.00 $14,400.00 48.000 EA N MANAGED FIELD ETHERNET SWITCH, INSTALL
0684  1  5 2 $1,178.89 $10,610.00 9.000 EA N MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684  2  1 4 $1,191.88 $20,262.00 17.000 EA N DEVICE SERVER, F&I
0684  2  3 1 $150.00 $5,550.00 37.000 EA N DEVICE SERVER, INSTALL
0684  3 11 6 $3,151.57 $63,031.40 20.000 EA N DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684  3 31 1 $150.00 $4,950.00 33.000 EA N DIGITAL VIDEO ENC W SO, INS HARD ENCODER
0684  5  1 1 $1,490.00 $44,700.00 30.000 EA N MEDIA CONVERTER, FURNISH & INSTALL
0684  5  3 1 $400.00 $3,600.00 9.000 EA N MEDIA CONVERTER, INSTALL
0684  6 11 2 $9,845.71 $413,520.00 42.000 EA N WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684  6 60 1 $470.00 $3,290.00 7.000 EA N WIRELESS COMMUNICATION DEVICE, REMOVE
0685106 26 $5,141.54 $447,313.83 87.000 EA N SYS AUX, F&I, UNINTERRUPTIBLE PWR SOURCE
0685120 4 $2,083.73 $18,753.60 9.000 EA N SYS AUX, F&I, TELEMETRY TRANSCEIVER
0685127 2 $250.47 $1,502.80 6.000 EA N SYS AUX, F&I, TEL CONNECTION BOX
0685128 7 $1,645.57 $34,557.04 21.000 EA N SYS AUX, F&I, INTERFACE PANEL
0685140 2 $2,254.55 $24,800.00 11.000 EA N SYS AUX, F&I, FIB OPT-MODUL/DEMODUL
0700  1 11 181 $340.75 $2,507,576.99 7,359.000 AS N SINGLE POST SIGN, F&I GM, <12 SF
0700  1 12 123 $976.29 $2,195,670.92 2,249.000 AS N SINGLE POST SIGN, F&I GM, 12-20 SF
0700  1 13 68 $1,434.01 $639,570.14 446.000 AS N SINGLE POST SIGN, F&I GM, 21-30 SF
0700  1 14 21 $1,762.51 $220,313.58 125.000 AS N SINGLE POST SIGN, F&I GM, 31+ SF
0700  1 18 6 $485.66 $28,168.45 58.000 AS N SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700  1 21 10 $1,227.71 $119,088.00 97.000 AS N SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700  1 22 7 $2,224.13 $91,189.52 41.000 AS N SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700  1 31 10 $1,666.59 $68,330.28 41.000 AS N SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700  1 32 8 $1,723.38 $80,998.96 47.000 AS N SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700  1 33 2 $3,467.07 $20,802.44 6.000 AS N SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700  1 40 8 $99.28 $17,573.20 177.000 AS N SINGLE POST SIGN, INSTALL
0700  1 50 109 $167.63 $164,944.60 984.000 AS N SINGLE POST SIGN, RELOCATE
0700  1 60 179 $25.76 $184,107.88 7,145.750 AS N SINGLE POST SIGN, REMOVE
0700  1 74 6 $2,174.85 $19,573.67 9.000 AS N SINGLE POST SIGN, F&I CUSTOM, 31+ SF



CESPO05 02/17/2016-13.02.09 Page:    36
Florida Department of Transportation

Item Average Unit Cost 
From 2014/01/01  to 2014/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0700  2 11 17 $2,139.41 $201,104.18 94.000 AS N MULTI- POST SIGN, F&I GM, <12 SF
0700  2 12 34 $2,482.42 $307,820.13 124.000 AS N MULTI- POST SIGN, F&I GM, 12-20 SF
0700  2 13 48 $3,687.32 $873,895.04 237.000 AS N MULTI- POST SIGN, F&I GM, 21-30 SF
0700  2 14 58 $4,148.62 $987,370.63 238.000 AS N MULTI- POST SIGN, F&I GM, 31-50 SF
0700  2 15 34 $6,257.44 $907,329.18 145.000 AS N MULTI- POST SIGN, F&I GM, 51-100 SF
0700  2 16 17 $8,458.84 $617,495.32 73.000 AS N MULTI- POST SIGN, F&I GM, 101-200 SF
0700  2 17 11 $11,857.58 $367,585.11 31.000 AS N MULTI- POST SIGN, F&I GM, 201-300 SF
0700  2 18 5 $12,355.00 $123,550.00 10.000 AS N MULTI- POST SIGN, F&I GM, 301-400 SF
0700  2 40 1 $758.28 $3,033.12 4.000 AS N MULTI- POST SIGN, INSTALL
0700  2 50 30 $2,673.56 $224,579.31 84.000 AS N MULTI- POST SIGN, RELOCATE
0700  2 60 71 $410.97 $166,033.66 404.000 AS N MULTI- POST SIGN, REMOVE
0700  2 80 1 $450.00 $9,000.00 20.000 AS N MULTI- POST SIGN, REPAIR
0700  3101 52 $229.01 $81,069.36 354.000 EA N SIGN PANEL, F&I GM, UP TO 12 SF
0700  3102 17 $451.62 $31,613.12 70.000 EA N SIGN PANEL, F&I GM, 12-20 SF
0700  3103 13 $711.50 $29,171.44 41.000 EA N SIGN PANEL, F&I GM, 21-30 SF
0700  3104 15 $1,275.82 $52,308.58 41.000 EA N SIGN PANEL, F&I GM, 31-50 SF
0700  3105 14 $2,209.00 $79,524.16 36.000 EA N SIGN PANEL, F&I GM, 51-100 SF
0700  3106 11 $4,944.74 $143,397.40 29.000 EA N SIGN PANEL, F&I GM, 101-200 SF
0700  3107 6 $5,760.80 $74,890.38 13.000 EA N SIGN PANEL, F&I GM, 201-300 SF
0700  3108 3 $9,718.42 $58,310.54 6.000 EA N SIGN PANEL, F&I GM, 301-400 SF
0700  3201 44 $564.88 $146,868.53 260.000 EA N SIGN PANEL, F&I OM, UP TO 12 SF
0700  3202 24 $722.25 $67,891.46 94.000 EA N SIGN PANEL, F&I OM, 12-20 SF
0700  3203 18 $1,216.84 $114,382.87 94.000 EA N SIGN PANEL, F&I OM, 21-30 SF
0700  3204 18 $1,847.86 $96,088.60 52.000 EA N SIGN PANEL, F&I OM, 31-50 SF
0700  3205 20 $3,099.99 $148,799.69 48.000 EA N SIGN PANEL, F&I OM, 51-100 SF
0700  3206 19 $5,712.46 $377,022.40 66.000 EA N SIGN PANEL, F&I OM, 101-200 SF
0700  3207 17 $6,675.66 $393,863.88 59.000 EA N SIGN PANEL, F&I OM, 201-300 SF
0700  3208 7 $9,228.88 $166,119.92 18.000 EA N SIGN PANEL, F&I OM, 301-400 SF
0700  3209 4 $12,436.82 $136,805.00 11.000 EA N SIGN PANEL, F&I OM, 401-500 SF
0700  3210 2 $10,866.67 $32,600.00 3.000 EA N SIGN PANEL, F&I OM, 501-600 SF
0700  3211 2 $10,933.33 $32,800.00 3.000 EA N SIGN PANEL, F&I OM, 601 SF AND GREATER
0700  3301 5 $939.93 $16,918.79 18.000 EA N SIGN PANEL, F&I BM, UP TO 12 SF
0700  3302 6 $636.25 $20,360.00 32.000 EA N SIGN PANEL, F&I BM, 12-20 SF
0700  3303 1 $450.00 $2,250.00 5.000 EA N SIGN PANEL, F&I BM, 21-30 SF
0700  3304 2 $2,725.00 $5,450.00 2.000 EA N SIGN PANEL, F&I BM, 31-50 SF
0700  3403 2 $162.14 $1,135.00 7.000 EA N SIGN PANEL, INSTALL, 21-30 SF
0700  3405 3 $631.25 $2,525.00 4.000 EA N SIGN PANEL, INSTALL, 51-100 SF
0700  3501 38 $136.43 $47,066.68 345.000 EA N SIGN PANEL, RELOCATE, UP TO 12 SF
0700  3502 11 $295.55 $7,388.64 25.000 EA N SIGN PANEL, RELOCATE, 12-20 SF
0700  3503 9 $488.78 $11,241.96 23.000 EA N SIGN PANEL, RELOCATE, 21-30 SF
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0700  3504 9 $994.65 $21,882.22 22.000 EA N SIGN PANEL, RELOCATE, 31-50 SF
0700  3506 4 $818.18 $5,727.26 7.000 EA N SIGN PANEL, RELOCATE, 101-200 SF
0700  3507 2 $766.67 $2,300.00 3.000 EA N SIGN PANEL, RELOCATE, 201-300 SF
0700  3601 75 $69.57 $53,778.51 773.000 EA N SIGN PANEL, REMOVE, UP TO 12 SF
0700  3602 22 $62.29 $6,353.66 102.000 EA N SIGN PANEL, REMOVE, 12-20 SF
0700  3603 19 $120.98 $10,646.47 88.000 EA N SIGN PANEL, REMOVE, 21-30 SF
0700  3604 22 $176.32 $11,990.03 68.000 EA N SIGN PANEL, REMOVE, 31-50 SF
0700  3605 11 $295.55 $9,457.70 32.000 EA N SIGN PANEL, REMOVE, 51-100 SF
0700  3606 10 $303.12 $10,609.36 35.000 EA N SIGN PANEL, REMOVE, 101-200 SF
0700  3607 11 $403.70 $13,725.67 34.000 EA N SIGN PANEL, REMOVE, 201-300 SF
0700  3608 7 $316.34 $10,755.54 34.000 EA N SIGN PANEL, REMOVE, 301-400 SF
0700  3609 5 $613.00 $3,678.00 6.000 EA N SIGN PANEL, REMOVE, 401-500 SF
0700  3610 1 $500.00 $500.00 1.000 EA N SIGN PANEL, REMOVE, 501-600 SF
0700  3611 1 $500.00 $500.00 1.000 EA N SIGN PANEL, REMOVE, 601 SF AND GREATER
0700  3624 2 $592.50 $1,185.00 2.000 EA N SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700  3625 4 $506.01 $3,036.04 6.000 EA N SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700  3626 9 $525.63 $10,512.56 20.000 EA N SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700  3627 6 $449.09 $4,940.00 11.000 EA N SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700  3628 3 $609.67 $3,658.00 6.000 EA N SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700  3629 2 $500.00 $1,000.00 2.000 EA N SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700  3630 1 $500.00 $500.00 1.000 EA N SIGN PANEL, REMOVE, 501-600 SF W LIGHT
0700  3631 2 $677.50 $1,355.00 2.000 EA N SIGN PANEL, REMOVE, 601 SF GREAT W LIGHT
0700  4112 7 $43,198.53 $475,183.85 11.000 EA N OH STATIC SIGN STR, F&I, C 21-30 FT
0700  4113 5 $55,410.97 $332,465.81 6.000 EA N OH STATIC SIGN STR, F&I, C 31-40 FT
0700  4114 8 $83,609.47 $919,704.12 11.000 EA N OH STATIC SIGN STR, F&I, C 41-50 FT
0700  4122 1 $50,000.00 $50,000.00 1.000 EA N OH STATIC SIGN STR, F&I, S 21-30 FT
0700  4125 6 $120,507.55 $1,446,090.64 12.000 EA N OH STATIC SIGN STR, F&I, S 51-100 FT
0700  4126 1 $195,000.00 $195,000.00 1.000 EA N OH STATIC SIGN STR, F&I, S 101-150 FT
0700  4127 1 $168,964.00 $168,964.00 1.000 EA N OH STATIC SIGN STR, F&I, S 151-200 FT
0700  4140 4 $10,307.01 $82,456.06 8.000 EA N OH STATIC SIGN STR, F&I, O BR MOUNT
0700  4514 1 $24,700.00 $49,400.00 2.000 EA N OH STATIC SIGN STR, RELOCATE, C 41-50 FT
0700  4610 13 $4,976.59 $109,485.03 22.000 EA N OH STATIC SIGN STR, REMOVE, CANT
0700  4620 5 $7,404.17 $88,850.00 12.000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700  4640 4 $675.12 $4,050.74 6.000 EA N OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700  5 21 27 $2,707.22 $663,268.34 245.000 EA N INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700  5 22 36 $3,150.90 $948,421.42 301.000 EA N INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700  5 40 1 $560.00 $2,240.00 4.000 EA N INTERNAL ILLUM SIGN, INSTALL
0700  5 50 14 $896.10 $49,285.58 55.000 EA N INTERNAL ILLUM SIGN, RELOCATE
0700  5 60 15 $226.77 $17,688.34 78.000 EA N INTERNAL ILLUM SIGN, REMOVE
0700  6 21 1 $3,200.00 $3,200.00 1.000 AS N HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
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0700  6 22 1 $4,200.00 $4,200.00 1.000 AS N HIGHLIGHTED SIGN, F&I GM- SOLA, 12-20 SF
0700  6 50 1 $100.00 $100.00 1.000 AS N HIGHLIGHTED SIGN, RELOCATE
0700  6 60 1 $25.00 $25.00 1.000 AS N HIGHLIGHTED SIGN, REMOVE
0700  8115 1 $86,670.00 $86,670.00 1.000 EA N FRONT ACC DYN MESS SIGN, F&I, MONO,51-
0700  8216 1 $55,000.00 $220,000.00 4.000 EA N FRONT ACC DYN MESS SIGN, F&I, MONO,101-
0700  8221 1 $15,900.00 $15,900.00 1.000 EA N FRONT ACC DYN MESS SIGN, F&I, TRI,12-20
0700  8400 1 $5,000.00 $55,000.00 11.000 EA N FRONT ACC DYN MESS SIGN, INSTALL
0700  9137 1 $120,000.00 $120,000.00 1.000 EA N WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700  9400 1 $7,000.00 $63,000.00 9.000 EA N WALK-IN DYN MESS SIGN, INSTALL
0700 10122 1 $65,000.00 $455,000.00 7.000 EA N DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123 3 $44,858.95 $852,320.00 19.000 EA N DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10140 2 $4,317.33 $12,952.00 3.000 EA N DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 11112 1 $10,340.00 $10,340.00 1.000 AS N ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11131 3 $2,431.45 $29,177.40 12.000 AS N ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11132 3 $2,790.35 $22,322.76 8.000 AS N ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11222 1 $11,200.00 $11,200.00 1.000 AS N ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11231 4 $7,381.42 $155,009.88 21.000 AS N ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11241 2 $14,335.58 $43,006.74 3.000 AS N ELECT DISP SIGN, F&I GM- SO, ELECT WARN,
0700 11251 1 $11,900.00 $11,900.00 1.000 AS N ELECT DISP SIGN, F&I GM- SO, ELECT REGUL
0700 11261 2 $8,850.00 $17,700.00 2.000 AS N ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11391 6 $4,346.89 $60,856.46 14.000 AS N ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11433 1 $1,500.00 $15,000.00 10.000 AS N ELECT DISP SIGN, INS, SPEED FEEDB
0700 11443 1 $1,630.00 $27,710.00 17.000 AS N ELECT DISP SIGN, INS, ELECT WARN,
0700 11500 4 $2,236.54 $20,128.84 9.000 AS N ELECT DISP SIGN, RELOCATE
0700 11600 1 $100.00 $100.00 1.000 AS N ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700 4 $124.52 $498.08 4.000 AS N ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11 5 $1,985.38 $65,517.46 33.000 AS N SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12 8 $2,706.32 $181,323.62 67.000 AS N SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21 7 $3,936.31 $224,369.42 57.000 AS N SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22 5 $4,606.56 $147,409.98 32.000 AS N SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31 8 $2,319.30 $48,705.24 21.000 AS N SIGN BEACON, F&I OM, ONE BEACON
0700 12 32 9 $3,913.19 $144,787.98 37.000 AS N SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50 3 $587.50 $2,350.00 4.000 AS N SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 6 $272.00 $2,992.00 11.000 AS N SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0705 10  1 63 $148.38 $127,754.71 861.000 EA N OBJECT MARKER, TYPE 1
0705 10  2 30 $85.94 $34,719.31 404.000 EA N OBJECT MARKER, TYPE 2
0705 10  3 18 $156.76 $14,735.38 94.000 EA N OBJECT MARKER, TYPE 3
0705 10  4 14 $155.29 $10,093.76 65.000 EA N OBJECT MARKER, TYPE 4
0705 11  1 66 $66.45 $268,066.34 4,034.000 EA N DELINEATOR, FLEXIBLE TUBULAR
0705 11  2 20 $50.99 $43,135.42 846.000 EA N DELINEATOR, NON-FLEXIBLE
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0705 11  3 29 $170.23 $78,473.94 461.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED
0705 11  4 16 $25.11 $1,159,534.12 46,177.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706  3 114 $3.38 $591,689.71 174,895.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS
0709 11131 1 $5,675.00 $261.05 .046 GM N TRAF STRIPE-2 RE COMP,STD,WHITE,SKIP,6"
0710 11123 126 $.73 $447,374.81 608,716.600 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"
0710 11124 115 $1.20 $113,941.08 95,106.100 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"
0710 11125 151 $1.40 $392,570.76 281,403.700 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"
0710 11131 138 $291.80 $588,562.39 2,016.996 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"
0710 11133 16 $611.00 $2,806.32 4.593 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11160 124 $40.30 $244,076.34 6,056.000 EA N PAINTED PAVT  MARK,STD,WHITE, MESSAGE
0710 11170 140 $24.86 $428,664.15 17,244.000 EA N PAINTED PAVT  MARK,STD,WHITE, ARROWS
0710 11180 11 $5.17 $3,043.90 589.000 LF N PAINTED PAVT  MARK,STD,WHITE,YIELD LINE
0710 11190 26 $1.02 $19,730.25 19,253.200 SF N PAINTED PAVT  MARK,STD,WHITE, ISLA NOSE
0710 11223 4 $.40 $140.00 350.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID, 12"
0710 11224 108 $1.12 $107,981.74 96,152.700 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"
0710 11231 58 $194.89 $180,783.09 927.620 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"
0710 11290 71 $1.54 $72,603.88 47,129.200 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331 20 $81.59 $35,044.99 429.539 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"
0710 11333 1 $791.28 $7,912.80 10.000 GM N PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11421 4 $1.06 $1,910.65 1,801.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"
0710 90 125 $31,939.07 $4,407,591.90 138.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123 127 $2.96 $1,577,226.04 532,617.510 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124 118 $2.21 $385,142.47 174,642.910 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125 139 $3.65 $778,549.37 213,531.430 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11160 116 $98.60 $364,225.22 3,694.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170 133 $52.55 $784,399.35 14,927.000 EA N THERMOPLASTIC, STD, WHITE, ARROW
0711 11180 10 $1.60 $4,979.60 3,112.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224 105 $2.54 $235,853.03 92,769.810 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11421 11 $2.91 $9,661.59 3,320.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12121 8 $.86 $6,502.75 7,575.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122 13 $.73 $38,484.70 52,978.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123 13 $1.47 $120,605.30 82,238.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124 14 $1.27 $52,820.34 41,447.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125 13 $2.54 $99,893.00 39,276.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131 14 $533.22 $101,913.29 191.127 GM N THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12160 10 $82.79 $68,300.27 825.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170 10 $50.26 $63,776.78 1,269.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12221 9 $.66 $8,296.50 12,660.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222 12 $.45 $8,271.75 18,290.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224 12 $1.66 $34,166.62 20,639.000 LF N THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
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0711 12231 14 $387.70 $32,205.49 83.068 GM N THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 13111 4 $1,097.77 $196,500.00 179.000 NM N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122 1 $.50 $2,640.00 5,280.000 LF N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13131 4 $294.87 $23,000.00 78.000 GM N THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13151 1 $.60 $60.00 100.000 LF N THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13211 4 $1,087.60 $140,300.00 129.000 NM N THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222 1 $.50 $2,640.00 5,280.000 LF N THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13231 4 $294.59 $21,800.00 74.000 GM N THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251 1 $.60 $60.00 100.000 LF N THERMOPLASTIC,HOT SP,YELLOW,DOT/GUIDE,6"
0711 14123 21 $8.34 $135,239.42 16,213.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14124 3 $13.38 $4,375.12 327.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,18"
0711 14125 28 $13.83 $422,440.76 30,553.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14160 86 $204.55 $949,920.85 4,644.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170 70 $108.10 $377,806.24 3,495.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROWS
0711 14560 7 $881.43 $42,308.50 48.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 15131 59 $1,134.04 $926,036.99 816.583 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133 10 $1,835.38 $14,565.56 7.936 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15231 23 $1,585.79 $45,588.43 28.748 GM N THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16131 91 $1,081.47 $460,456.94 425.770 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133 14 $1,397.42 $15,136.88 10.832 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16231 64 $1,120.14 $237,738.94 212.241 GM N THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 72 $.57 $368,148.02 640,332.200 SF N THERMOPLASTIC, REMOVE
0713107 3 $1.16 $1,858.00 1,604.000 SF N PREFORMED/PERMANENT  TAPE, REMOVE
0715  1 11 7 $.82 $30,160.10 36,753.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715  1 12 60 $1.33 $1,403,486.29 1,058,385.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715  1 13 33 $2.13 $792,562.37 372,771.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715  1 14 1 $3.00 $13,419.00 4,473.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715  1 15 5 $5.14 $17,007.80 3,312.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715  1 60 28 $.31 $78,011.07 250,257.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS
0715  4011 2 $5,770.00 $51,930.00 9.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715  4013 1 $7,567.38 $1,823,738.58 241.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 50'
0715  4029 1 $9,690.00 $58,140.00 6.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, CUST
0715  4111 8 $3,704.00 $663,016.79 179.000 EA N LIGHT POLE COMP, F&I, WS150, 40'
0715  4112 12 $5,034.06 $543,677.98 108.000 EA N LIGHT POLE COMP, F&I, WS150, 45'
0715  4113 13 $4,663.83 $1,072,682.04 230.000 EA N LIGHT POLE COMP, F&I, WS150, 50'
0715  4119 1 $3,050.10 $9,150.30 3.000 EA N LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715  4121 5 $4,013.97 $461,606.00 115.000 EA N LIGHT POLE COMP, F&I, WS130, 40'
0715  4122 9 $4,456.68 $1,033,950.07 232.000 EA N LIGHT POLE COMP, F&I, WS130, 45'
0715  4123 1 $4,793.34 $532,060.74 111.000 EA N LIGHT POLE COMP, F&I, WS130, 50'
0715  4129 3 $5,153.15 $417,405.00 81.000 EA N LIGHT POLE COMP, F&I, WS130,CUSTOM HT
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0715  4131 1 $5,170.00 $20,680.00 4.000 EA N LIGHT POLE COMP, F&I, WS110, 40'
0715  4400 17 $2,413.70 $304,126.45 126.000 EA N LIGHT POLE COMPLETE, RELOCATE
0715  4600 26 $623.22 $274,842.09 441.000 EA N LIGHT POLE COMP, REMOVE
0715  5 11 7 $1,442.46 $64,910.80 45.000 EA N LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715  5 12 2 $1,319.62 $6,598.10 5.000 EA N LUMINAIRE & BRACKET ARM, F&I, GALV ST
0715  5 30 1 $850.00 $2,550.00 3.000 EA N LUMINAIRE & BRACKET ARM, INSTALL
0715  5 50 11 $271.81 $10,872.22 40.000 EA N LUMINAIRE & BRACKET ARM, REMOVE
0715  7 11 32 $9,033.06 $831,041.64 92.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE
0715  7 12 1 $9,000.00 $18,000.00 2.000 EA N LOAD CENTER, F&I, PRIMARY VOLTAGE
0715  7 21 3 $768.50 $2,305.50 3.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715  7 41 6 $464.23 $3,713.86 8.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11111 8 $560.49 $78,468.70 140.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
0715 11113 1 $500.00 $1,000.00 2.000 EA N LUMINAIRE, F&I, ROADWAY, POLE TOP
0715 11114 1 $300.00 $600.00 2.000 EA N LUMINAIRE, F&I, ROADWAY, SHOE BOX
0715 11115 1 $450.00 $59,400.00 132.000 EA N LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11125 5 $565.56 $28,278.12 50.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11137 3 $1,174.45 $91,607.20 78.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11500 4 $180.84 $12,658.54 70.000 EA N LUMINAIRE, REMOVE
0715 11600 1 $200.00 $12,800.00 64.000 EA N LUMINAIRE, REPAIR & REINSTALL
0715 21  1 1 $81,836.00 $81,836.00 1.000 LS N LIGHTING REPAIRS- ELECTRICAL WORK
0715 36 12 1 $25.00 $25.00 1.000 EA N LIGHT POLE,FRANGIBLE BASE,F&I,
0715 51 1 $4,500.00 $9,000.00 2.000 EA N LIGHTING- TRANSFORMER FOR SPECIAL LIGHT
0715500  1 44 $929.75 $1,477,370.28 1,589.000 EA N POLE CABLE DIST SYS, CONVENTIONAL
0715500  3 9 $503.20 $38,243.28 76.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115 1 $10,499.00 $115,489.00 11.000 EA N LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511120 1 $4,600.00 $27,600.00 6.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, AL,20'
0715511125 1 $4,700.00 $37,600.00 8.000 EA N LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130 2 $4,692.50 $93,850.00 20.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135 1 $5,000.00 $30,000.00 6.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140 5 $8,080.57 $606,042.40 75.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145 3 $2,744.64 $13,723.20 5.000 EA N LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511320 1 $9,419.50 $9,419.50 1.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, CON,20'
0715512140 1 $17,483.00 $472,041.00 27.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715513135 1 $6,858.00 $6,858.00 1.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,35'
0715513140 1 $2,300.62 $6,901.86 3.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'
0715513145 1 $2,480.00 $17,360.00 7.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715513150 1 $3,561.84 $10,685.52 3.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,50'
0715514145 1 $4,540.00 $4,540.00 1.000 EA N LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'
0715515135 2 $2,800.00 $5,600.00 2.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 35'
0715515145 2 $2,605.00 $33,865.00 13.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'
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0715515150 1 $3,646.55 $3,646.55 1.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 50'
0715516115 2 $9,536.04 $1,058,500.00 111.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516130 1 $3,481.50 $6,963.00 2.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,30'
0715516135 1 $6,420.00 $282,480.00 44.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516140 3 $5,301.76 $79,526.40 15.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145 2 $6,679.06 $427,460.00 64.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150 1 $6,300.00 $107,100.00 17.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715518150 1 $5,654.10 $11,308.20 2.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715518315 1 $15,000.00 $2,070,000.00 138.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, CO,15'
0715540000 3 $2,885.00 $25,965.00 9.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000 4 $657.45 $6,574.48 10.000 EA N LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000 1 $1,158.00 $3,474.00 3.000 EA N LIGHT POLE COMP, REPAIR & REINSTALL
0735 74  1 1 $996,000.00 $996,000.00 1.000 LS N TOLL PLAZA, LOCATION 1
0735 74  2 1 $900,000.00 $900,000.00 1.000 LS N TOLL PLAZA, LOCATION 2
0735 74  3 1 $850,000.00 $850,000.00 1.000 LS N TOLL PLAZA, LOCATION 3
0735 74  4 1 $850,000.00 $850,000.00 1.000 LS N TOLL PLAZA, LOCATION 4
0750  1 19 1 $159.21 $143,289.00 900.000 SF N ARCH, BUILDING, NEW, OTHER BUILDING
0751  2 1 $10,000.00 $10,000.00 1.000 LS N ARCHITECTURAL-ELECTRICAL/POWER
0751  5 1 $166,063.00 $166,063.00 1.000 LS N ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 11  1 1 $19,000.00 $19,000.00 1.000 LS N ARCHITECTURAL- SPECIAL, WALLS/TOWERS
0751 36 11 1 $275.00 $3,850.00 14.000 EA N BICYCLE RACK, FURNISH & INSTALL, 1-2 BI
0751 36 14 1 $3,290.00 $6,580.00 2.000 EA N BICYCLE RACK, FURNISH & INSTALL, >10 BI
0751 41 1 $2,700.00 $48,600.00 18.000 EA N ARCHITECTURAL- BEACH SHOWER
0770 78 1 $578,000.00 $578,000.00 1.000 EA N STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0770 79 1 $1,247,000.00 $1,247,000.00 1.000 LS N WEIGH STATION
0781  3112 2 $35,148.57 $738,120.00 21.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0781  3121 1 $45,000.00 $90,000.00 2.000 EA N ITS ROAD WEATHER INFORMATION SYSTEM, F&I
0913548  1 2 $41.49 $480,401.00 11,579.000 SF N SEGMENTAL BLOCK RETAINING WALL SYSTEM
0914334  2 1 $133.98 $264,034.39 1,970.700 TN N SUPERPAVE ASPH CONC, TR C, PG76-22, HP
0914337  2 1 $163.51 $158,392.14 968.700 TN N ASPH CONC FC, TR C, FC-9.5, PG76-22, HP
0999  2 160 $8,993,197.56 $1,915,551,079.40 213.000 LS N LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16 51 $11,561.54 $601,200.00 52.000 LS N PARTNERING, DO NOT BID
0999 20  1 36 $3,299.52 $2,078,700.00 630.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20  2 37 $5,396.39 $447,900.00 83.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25 396 $42,552.16 $22,637,749.85 532.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000  5 7 $171,998.00 $1,203,986.00 7.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000  6 6 $164,353.08 $986,118.50 6.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000  7 1 $283,000.00 $283,000.00 1.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 11124 1 $3,000.00 $228,000.00 76.000 LF N UTILITY PIPE,F&I,CONC,WATER/SEW,8-19.9"
1050 11212 1 $24.01 $2,401.00 100.000 LF N UTILITY PIPE, F&I,PVC,CASING/COND,2-4.9"
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1050 11221 3 $24.64 $2,020.72 82.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"
1050 11222 5 $23.09 $122,950.45 5,324.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223 5 $40.22 $607,567.49 15,106.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224 6 $46.17 $4,978,931.52 107,839.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9
1050 11225 1 $107.20 $2,332,350.40 21,757.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9
1050 11321 5 $25.81 $51,357.00 1,990.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322 4 $52.01 $19,658.60 378.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11324 4 $93.61 $635,297.36 6,787.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11325 2 $284.03 $199,389.00 702.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWE,20-49.9"
1050 11332 1 $46.00 $34,040.00 740.000 LF N UTILITY PIPE, F&I,PE,GAS,2-4.9"
1050 11422 3 $119.93 $8,755.24 73.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423 6 $83.23 $169,779.60 2,040.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424 8 $74.26 $2,578,592.95 34,723.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9
1050 11425 4 $911.95 $387,577.30 425.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9
1050 11514 4 $109.15 $183,482.32 1,681.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515 3 $191.61 $482,467.09 2,518.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 13002 1 $16.00 $16,416.00 1,026.000 LF N UTILITY PIPE,INSTALL, 2-4.9"
1050 14001 1 $11.40 $3,420.00 300.000 LF N UTILITY PIPE, RELOCATE, 0-1.9"
1050 14002 2 $16.80 $5,040.00 300.000 LF N UTILITY PIPE, RELOCATE, 2.0-4.9"
1050 16001 2 $4.67 $4,690.00 1,005.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002 5 $10.10 $17,613.95 1,744.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003 8 $10.38 $87,485.56 8,430.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004 9 $12.10 $406,890.88 33,632.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005 2 $30.06 $5,531.05 184.000 LF N UTILITY PIPE,REMOVE & DISPOSE,20-49.9"
1050 16006 1 $37.50 $12,450.00 332.000 LF N UTILITY PIPE,REMOVE & DISPOSE,50" OR >
1050 18000 1 $175.00 $1,400.00 8.000 EA N UTILITY PIPE,PLUG & OUT OF SERV, CAP
1050 18002 3 $12.93 $39,537.00 3,057.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003 5 $12.88 $59,476.60 4,617.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
1050 18004 7 $19.19 $386,779.38 20,153.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005 1 $25.25 $19,190.00 760.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1055 11146 2 $10,788.00 $53,940.00 5.000 EA N UTILITY FITTING,F&I,CONC,UN/ADA,50" OR G
1055 11194 1 $727.00 $14,540.00 20.000 EA N UTILITY FITTING, F&I,CONC, SPE,8.0-19.9"
1055 11214 1 $173.00 $692.00 4.000 EA N UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11244 1 $1,091.27 $1,091.27 1.000 EA N UTILITY FITTING, F&I,PVC,UNION,8.0-19.9
1055 11264 2 $214.29 $3,000.00 14.000 EA N UTILITY FITTNG, F&I,PVC,Y FITTIN,8-19.9"
1055 11273 2 $421.67 $10,963.40 26.000 EA N UTILITY FITTNG, F&I,PVC,CLEANOUT
1055 11394 1 $875.00 $14,000.00 16.000 EA N UTILITY FITTNG,F&I,PE,SPEC ,8-19.9"
1055 11414 9 $572.95 $621,077.58 1,084.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415 4 $2,174.36 $219,609.88 101.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11416 2 $21,420.90 $171,367.20 8.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,50" OR G
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1055 11424 8 $827.99 $217,760.07 263.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11425 3 $4,409.24 $74,957.10 17.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11426 2 $46,504.60 $186,018.38 4.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,50" OR GRE
1055 11434 6 $447.17 $19,228.34 43.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11435 2 $1,918.33 $11,510.00 6.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444 5 $758.78 $24,281.00 32.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"
1055 11445 1 $1,102.00 $4,408.00 4.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"
1055 11454 9 $613.78 $116,004.78 189.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455 3 $2,664.67 $29,311.38 11.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11456 2 $13,054.99 $91,384.95 7.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,50" OR GRE
1055 11464 2 $1,133.10 $15,863.40 14.000 EA N UTILITY FITTING,F&I,DI/CI, Y,8 -19.9"
1055 11494 6 $1,152.13 $24,194.66 21.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495 1 $1,547.33 $7,736.65 5.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 11496 2 $29,777.81 $357,333.70 12.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,50" GREA
1060 11211 2 $1,931.65 $13,521.52 7.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11222 5 $5,810.72 $278,914.56 48.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223 5 $8,017.15 $264,565.88 33.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 13 1 $547.00 $2,188.00 4.000 EA N UTILITY STR, BELOW GROUND, INSTALL
1060 15 3 $2,920.80 $14,604.00 5.000 EA N UTILITY STR,BELOW GROUND,A/M
1060 16 3 $1,230.41 $41,833.88 34.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 21 10 1 $6,002.03 $6,002.03 1.000 EA N UTILITY STR-ABOV GRN,0-1 CY, W/O COVER
1080 11101 3 $438.65 $30,267.00 69.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11102 1 $829.00 $1,658.00 2.000 EA N UTIL FIXT, F&I, 0-1.9", BACKFLOW ASSEM
1080 11103 3 $530.83 $27,603.20 52.000 EA N UTIL FIXT, F&I, 0-1.9",TAP SADDLE/SLEEVE
1080 11104 1 $292.00 $2,628.00 9.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11106 1 $1,438.18 $15,819.98 11.000 EA N UTIL FIXT, F&I, 0-1.9", VAC/AIR ASSEMBLY
1080 11112 2 $657.57 $46,687.80 71.000 EA N UTIL FIXT, F&I, 0-1.9", SAMPLE POINT
1080 11201 2 $4,902.00 $9,804.00 2.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11202 1 $3,001.03 $3,001.03 1.000 EA N UTIL FIXT,F&I,2-4.9",BACKFLOW ASSEMBLY
1080 11203 3 $1,128.40 $22,568.00 20.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
1080 11204 5 $789.82 $27,643.79 35.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205 3 $1,865.79 $13,060.56 7.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206 7 $3,165.21 $208,903.56 66.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11209 2 $180.00 $1,800.00 10.000 EA N UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR
1080 11303 3 $2,255.26 $15,786.82 7.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304 8 $1,150.44 $156,460.00 136.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11305 1 $1,572.67 $4,718.01 3.000 EA N UTIL FIXT, F&I, 5-7.9", BLOWOFF ASSEMBLY
1080 11307 3 $4,395.13 $52,741.52 12.000 EA N UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309 3 $181.62 $30,694.00 169.000 EA N UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11313 1 $1,600.00 $1,600.00 1.000 EA N UTIL FIXT, F&I, 5-7.9", PLUG VALVE ASSEM
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1080 11401 2 $28,487.23 $85,461.70 3.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403 7 $4,391.79 $206,414.20 47.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404 9 $2,282.49 $814,847.59 357.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11405 3 $11,131.15 $55,655.73 5.000 EA N UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11406 2 $4,356.67 $26,140.00 6.000 EA N UTIL FIXT,F&I,8-19.9",VAC/AIR ASSEMBLY
1080 11407 4 $4,544.66 $145,429.20 32.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409 3 $185.79 $135,254.00 728.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11413 1 $6,000.00 $6,000.00 1.000 EA N UTIL FIXT,F&I,8-19.9",PLUG VALVE ASSEM
1080 11501 1 $993.54 $1,987.08 2.000 EA N UTIL FIXT,F&I,20-49.9",VALVE/METER BOX
1080 11503 3 $24,349.27 $121,746.34 5.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504 4 $16,044.01 $352,968.30 22.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507 2 $59,494.41 $237,977.64 4.000 EA N UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 11509 2 $626.73 $131,613.89 210.000 EA N UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 11603 2 $36,542.00 $73,083.99 2.000 EA N UTIL FIXT,F&I,50" OR G,TAPPNG SDDLE/SLEV
1080 11604 2 $71,250.35 $498,752.48 7.000 EA N UTIL FIXT, F&I, 50" OR G, VALVE ASSEMBLY
1080 13101 1 $381.95 $15,278.00 40.000 EA N UTIL FIXT, INSTA, 0-1.9", VALVE/METER BO
1080 14 5 $1,205.21 $85,570.00 71.000 EA N UTILITY FIXTURES,  RELOCATE
1080 15 5 $331.12 $20,860.48 63.000 EA N UTILITY FIXTURES, ADJUST & MODIFY
1080 16 4 $490.56 $16,188.42 33.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE
1644113 08 5 $3,903.29 $355,199.45 91.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644133 08 2 $3,831.10 $38,311.00 10.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08 1 $6,500.00 $84,500.00 13.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400 1 $381.95 $1,145.85 3.000 EA N FIRE HYDRANT, SALVAGE & STORE
1644700 1 $2,070.00 $4,140.00 2.000 EA N FIRE HYDRANT, ADJUST & MODIFY
1644800 4 $1,997.23 $35,950.10 18.000 EA N FIRE HYDRANT, RELOCATE
1644900 4 $651.34 $22,797.00 35.000 EA N FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only. 
Weighted average is weighted on Quantity at the contract level.


